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The projects from this bulletin 
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Project Description

Department of Corrections 
Replace the General Store and the Kitchen/Dining Complex 
Menard Correctional Center - Randolph County 

Department of Central Management Services 
Renovate Building 
Statewide Program 

Department of Central Management Services 
Renovate Building 
Statewide Program 

Department of Military Affairs 
Construct an Addition to the Readiness Center 
Marion Readiness Center - Williamson County 

Department of Military Affairs 
Replace Roofing Systems 
Decatur Armory - Macon County 

Department of Military Affairs 
Replace Roofing Systems 
Peoria Army Aviation Support Facility - Peoria County 

Department of Military Affairs 
Replace Roofing System and Renovate Exterior Machesney 
Park Armory - Winnebago County 

Department of Military Affairs 
Replace Roofing System and Renovate Exterior Crestwood 
Readiness Center - Cook County 

Department of Military Affairs 
Repair or Replace HVAC System 
Camp Lincoln (Springfield) - Sangamon County 

Department of Military Affairs 
Replace Roofing System 
Sycamore Armory - DeKalb County 

Department of Transportation 
Renovate Building 
Statewide Program 

Capital Development Board 
Facility Condition Assessment Services 
Statewide 

Capital Development Board 
Construction Management Services - Northern Region 

Capital Development Board 
Construction Management Services - Central/Southern Regions
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GENERAL INFORMATION: 

The procurement of design services by the Capital Development Board (CDB) is governed by the Illinois 
Compiled Statutes; Illinois Procurement Code, 30 ILCS 500 and Architectural, Engineering and Land 
Surveying Qualifications Based Selection Act, 30 ILCS 535. 

This Professional Services Bulletin (PSB) is the advertisement to procure design services whose official 
notification is made via the CDB website, www.illinois.gov/cdb.  Significant revisions to the text of the 
Bulletin will only appear in “RED” the first time the changes are included in the Bulletin.  Because of this, 
it is imperative that firm’s take a few minutes to review the instructions each time a Bulletin is published. 
Failure to follow these instructions could result in rejection of the submitting firm’s 255 Form submittal. 

The responsible State Purchasing Officers for procurements under this Bulletin are Mike Hays, Ken Morris 
and Jerry Burlingham. 

Listed below are important guidelines, instructions and general information.  Please read the following 
information carefully.  Questions related to any information in the PSB, including instructions and 
submittal procedures should be directed to the QBS Department at 217/524-6400. 

Unless otherwise specified,  
submittal(s) are to be sent to: Qualifications Based Selection (QBS) Department 

Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

or via e-mail at:   CDB.QBS@illinois.gov 

The CDB is not responsible for submittal(s) sent to any individual within the CDB or to another office. 

SUBMITTAL REQUIREMENTS: 

 Prequalification Requirements in Accordance with 44 Illinois Administrative Code 980.130. 

• All Architect/Engineers (A/E’s) submitting statements of qualifications for a project shall be
prequalified with the CDB prior to the date and time that the submittal(s) are due.  Failure to
be prequalified will result in rejection of the submittal(s).

• Consultants that will be performing architectural, engineering or land surveying professional
services for the Prime A/E submitting the 255 Form shall be prequalified with the CDB prior
to the date and time that the submittal(s) are due.  Failure of the professional consultants to
be prequalified shall result in rejection of the Prime A/E’s submittal(s).

• Contact the CDB Contracts Pre-qualification Division at cdb.vendorreg@illinois.gov or at
217/782-2864 regarding the prequalification process.
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● E-mail.

Effective January 1, 2020, the CDB no longer accepts hard copy submittal of the 255 Form or its
attachments.  All 255 submittals must be submitted electronically by using the “Submit to CDB”
button on the latest version of the 255 Form or by e-mailing to CDB.QBS@illinois.gov.

 Standard Business Terms and Conditions.

Prior to entering into a contract with the CDB, all A/E’s must submit a fully executed copy of the
Standard Business Terms and Conditions.  This document can be obtained at the following link:
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from
the reference library section of the CDB website. 

 Disclosures and Certifications. 

All A/E’s submitting statements of qualifications for a project have two options for providing the 
required disclosures and certifications.   

Option 1: Forms A – The standard paper method of required documents and information. 

Option 2: Forms B – Requires an Illinois Procurement Gateway (IPG) Registration Number. 
This option allows for reduced documentation when using an approved IGP 
registration number. 

Forms A and Forms B can be obtained at the following link: 
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of the CDB website.  Please ensure you are using the most recent 
Forms A, version 15.2a, to ensure payment from the Illinois Comptroller’s Office. 

The Illinois Procurement Gateway is located at http://ipg.vendorreg.com.  The IPG is a web-based 
system that serves as the primary location for entering, organizing and reviewing vendor 
information.  The IPG allows vendors to provide disclosures, registrations and other 
documentation needed to do business with a State agency or university in advance of a particular 
procurement, thereby reducing the number of documents needed to be submitted with a bid or 
proposal.  The State reviews information submitted through the IPG to register vendors in 
advance of submitting offers for contracts.  Upon approved registration, vendors receive a 
registration number that may be used when submitting the required forms.  Reviews may exceed 
two weeks when information is incomplete or inaccurate.  

The forms must be completed in their entirety and signed.  Failure to provide a completed Forms 
A or Forms B, whichever is applicable, along with the submittal, shall be a material deficiency and 
will result in rejection of the submittal. 

Projects included in this Bulletin are subject to other Procurement Code requirements which will 
include, but not be limited to, the submittal of consultant subcontracts over $50,000 in value, 
financial disclosures, conflicts of interest and certifications of all primes and those consultants 
over $50,000 in contract value (renewal on an annual basis).  
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Highlights of the Procurement Code include, but are not limited to, consultant financial 
disclosures and subcontracts to be submitted to the CDB; annual re-certifications of all primes 
and consultants; contracts, subcontracts and other project documentation to be available to the 
Chief Procurement Officer, State Purchasing Officer and Procurement Compliance Monitors for 
review; and, procurement communications reporting and lobbyist communication reporting. 

The subcontracts, disclosures and certifications from the consultants are not to be submitted until 
after the execution of the Prime A/E contract. 

 Joint Ventures.  

Two or more prequalified A/E’s may submit a 255 Form as a Joint Venture.  If a Joint Venture 
submits a 255 Form, the CDB may require disclosure of the contractual arrangement between the 
members of the Joint Venture prior to selection award.  At a minimum, the Joint Venture 
documents shall identify the consent of the insurance underwriters to insure the Joint Venture is 
in accordance with the CDB requirements.  If awarded the project, the parties of the subsequent 
contract will be the CDB and the Joint Venture.  For partnership arrangements between firms who 
do not have a contractual joint venture relationship, one firm shall submit the 255 Form as the 
Prime A/E and the other firm(s) shall be listed as a consultant. 

The following requirements apply to Joint Ventures: 

• Each member of a Joint Venture must submit a complete Forms A or Forms B, whichever is
applicable.  For more information, please see the Disclosures and Certifications section of this
Bulletin under the Submittal Requirements.

• Each member of a Joint Venture shall be prequalified with the CDB as an A/E.  The Joint Venture
does not need to submit a separate prequalification form; however, each member of the Joint
Venture shall be prequalified separately under the CDB A/E prequalification process as
described in this section.

PREQUALIFICATION: 

 If you require assistance or have questions regarding the prequalification process, contact the 
CDB Contracts Prequalification Division at cdb.vendorreg@illinois.gov or at 217/782-2864.  Any 
significant changes in the existing information provided in your firm’s prequalification application 
form must be submitted within ten days. 

 Any firm providing architectural, engineering, or land surveying must be prequalified with the 
CDB. 

 To verify that all design firms (prime and/or consultants) are currently prequalified with the 
CDB, please search the CDB Vendor database at: 
http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx. 

 To obtain prequalification forms you may download them from the CDB website, 
http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc. 
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 The CDB requires within its prequalification process that all firms obtain an Illinois Department of 
Human Rights eligibility number. 

 
 If selected, the CDB prequalification is required until the issuance of the contract.  It is the 

responsibility of all firms to maintain a current CDB prequalification status.  
 
 If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and commence 
negotiations with another firm. 

 
 Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, 

Corporation Division, to be granted prequalification and issued a contract. 
 
 Firms must be properly licensed in the respective profession(s) with the Illinois Department of 

Professional Regulation. 
 

SUBMITTAL PROCEDURES: 

 
 The 255 Form can be obtained at the following link:  

http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of CDB website.  A copy of this form is no longer included in this 
publication.  Use only the versions of the form, dated July 1, 2019 or July 8, 2019, for submittal.   

o The most recent revision of the 255 Form includes enhanced features designed to avoid 
some of the more common errors encountered during administrative reviews of the 
submittals. The July 8, 2019 version of the form allows for project and resume pages 
from sub-consultants to be inserted into the document. 

o Step-by-step instructions for completing the form are available at the link above. 
o The new form should be completed using either Adobe Acrobat DC or Acrobat Reader DC 

to ensure enhancements perform as intended.  Note that Acrobat Reader DC can be 
downloaded free of charge from:  https://get.adobe.com/reader.  Use of a web browser 
for completion of the 255 Form may not result in a properly completed document. 

 
 The CDB will only accept 255 Form submittals through e-mail submission. 

 

• E-mail submittals must be submitted in a PDF format for each project submittal, as well as a 
Standard Terms and Conditions and Forms A or Forms B.  These documents should be 
attached to the 255 Form utilizing the attachment features of the 255 Form dated July 1, 2019 
and the form should be submitted using the SUBMIT TO CDB button included on the lower 
right corner of Page 1 of the form.  The button is only visible after a digital signature has been 
applied.  A separate email should be used for each project submittal.  All submittals must be 
sent to CDB.QBS@illinois.gov.  An e-mail will be sent to the sender’s e-mail address to confirm 
receipt of the submittal. This confirmation e-mail is not an automated reply and therefore for 
submittals received after hours or over a weekend the confirmation e-mail will be sent on the 
next business day during normal business hours. It is the submitting firm’s responsibility to 
ensure the 255 Form submittal and all required documentation are attached to the e-mail. 
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 By making a submittal, the firm attests that it has read and agrees or conforms to the Standard 
Business Terms and Conditions and certifications subject to Forms A and Forms B. 

 Please do not include pictures or other graphics (this includes firm logos).  The submittal is not 
intended to be a marketing brochure.  Provide only the information requested.  It is not necessary 
to submit a copy of your CDB prequalification letter.  Any modification of the 255 Form’s 
formatting may result in rejection of the submittal. This includes modification to any part of the 
form other than the text entered into the individual form fields. 

 Cover/transmittal letters on the 255 Form or accordion binders will not be accepted.  The 
255 Form is the only information accepted as the submittal. 

 The name of the firm making the submittal must be the legal name as provided on that firm’s 
prequalification application.  Use of a “dba” is not recommended as it can appear that the firm is 
not prequalified when submittals are verified. 

 The firm making the submittal must be the office location where the work is being performed.  
The office location must be prequalified either as the home office or branch office.  Branch offices 
(when they are the submitting office) must be prequalified.  Failure for branch offices to be pre-
qualified will result in disqualification. 

 For Joint Venture submittals, all members of the Joint Venture must be identified on the front 
page of the 255 Form, the design discipline identified for each member and the anticipated 
percentage of services to be provided by each member.  The office location of each Joint Venture 
member must be prequalified with the CDB. 

 The submittal must contain the signature of a person authorized to execute business for the firm. 

 Submittal(s) for more than one project may be mailed or packaged together.  Separate envelopes 
are not required.  For electronic submittal:  A separate e-mail must be received for each project 
submittal. 

 The submittal shall include the names of persons who will perform the services, including their 
project assignment or duties, as well as a resume of their experience and expertise that qualifies 
them to perform the assignment.  This includes the listed consultant’s designated staff. 

 The A/E shall clearly indicate the anticipated percentage of the services that will be performed by 
each listed consultant. 

 The Prime A/E must use the consultants and staff as submitted in their 255 Form.  Consultants are 
considered first tier and shall hold a contract directly with the firm submitting the 255 Form.  

 Project team changes will not be allowed without prior written approval of the CDB’s Executive 
Director. 

 Faxed submittal(s) will not be accepted. 
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 Submittal(s) received after 11:30 a.m. (CST) on the designated date will be accepted provided that 
they are received no later than 12:30 p.m. (CST) AND they were sent prior to the 11:30 a.m. 
deadline.  Submittals initiated after the 11:30 a.m. deadline, will be disqualified.   

 Do not include any additional information such as a prequalification letter, minority certification, 
etc. 

 Do not include the name of your firm on the consultant page. 

 Do not include fractions when showing the percentages of work done by any consultants. 

 When showing the percentage of work performed by consultants in PART III of the 255 Form, the 
number should reflect the total of percentage as shown under the heading “Percentage” in PART 
VII. For example, if you have two consultants and one is doing 10 percent MBE/WBE and another
is doing 5 percent MBE/WBE, then 15 percent is what you will put in “CMS Certified MBE/WBE
Consultants” in Part III.

REJECTION OF SUBMITTALS: 

A material deficiency will result in an immediate disqualification.  Material deficiencies include: 

 Submittals received after the designated due date and time as stated on the PSB and described 
above. 

 Submittals received from a branch office that is not prequalified with the CDB. 

 Failure of any of the members of the Joint Venture to be prequalified. 

 Failure of the Prime A/E firm to be prequalified. 

 Failure of the consultants (providing construction-related professional services) to be prequalified 
will result in rejection of the Prime A/E’s submittal(s). 

 Failure to properly identify the members of the Joint Venture and the services to be provided by 
each member at the time of the 255 Form submittal. 

 Determination by the CDB that the contractual arrangement between Joint Venture members is 
not approved. 

 Any incorrect, incomplete or misleading information given on the 255 Form may result in the 
rejection of the submittal.  Please be sure to have the information completed in its entirety. 

 Failure to comply with 30 ILCS 500/50-35 by not submitting the applicable Forms A or Forms B. 
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 If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and commence 
negotiations with another firm. 

 
Technical deficiencies will be rejected if not corrected within seven days of submittal: 
 
 Failure to sign the 255 Form submittal(s).  
 
 Failure to submit the disclosure of the contractual arrangement between members of a Joint 

Venture when requested by the CDB. 
 
 Including pictures or any graphics. 
 
 Any other technical deficiency specifically identified in the project solicitation. 

 

SELECTION PROCESS: 
 
 Selection of design firms by the CDB is not based on competitive bidding but on the firm’s 

professional qualifications.  Consideration criteria may include, but are not limited to, experience 
and expertise of professional personnel assigned to the project, relevant project experience, prior 
performance, willingness to meet time requirements, proximity to site, workload/recent 
selections and participation by the Department of Central Management Services (CMS) certified 
firms with MBE, WBE and VBE. 

 
 The CDB strongly encourages MBE/WBE/VBE firms to apply for selection as the Prime A/E and to 

seek participation as a consultant with Prime A/E firms. 
 

 The CDB will only accept MBE/WBE/VBE firms certified by CMS as a MBE or WBE or VBE.  The 
CMS certified MBE/WBE/VBE firms are listed in a database located at 
https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx.  The MBE/WBE/VBE 
certification with CMS shall be in good standing no later than the close of business the day 
before the 255 Form submittal date. 

 
 For each project with an estimated basic services fee of $75,000 or more, MBE/WBE/VBE goals will 

be applicable for the A/E design team.  The CDB Fair Employment Practices (FEP) Department will 
set participation goals for minority-owned and women-owned business enterprises and veteran-
owned businesses.  See individual project description notice sheet for specific goal information. 

 
 The VBE goals can be satisfied by a combination of veteran-owned small business (VOSB) and/or 

service disabled veteran-owned small business (SDVOSB) firms certified by CMS. 
 
 It shall be the policy of the CDB to apply the same cure period to goals established for CMS 

certified veteran-owned businesses as is applied to minority-owned and women-owned 
businesses. 
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 Firms can only be used to satisfy one goal, MBE, WBE or VBE, not multiple goals.  Only CMS certified 

firms will count toward meeting the goals. 
 

 Subsequent to the 255 Form submittal deadline, members of the A/E Selection Committee are 
not available to discuss project specifics.  The CDB procedures ensure that all members of the 
committee are provided with detailed information concerning prior performance, current 
projects and all submittal information provided by the A/E firms. 

 
 For interview level projects, all parties, including all consultants, shall be available to participate 

in the interview process.  Not all firms that submit will be interviewed.  The A/E Selection 
Committee will select three to five firms to participate in the interview process. 

 
 Results of the selection process are available on the CDB website (www.illinois.gov/cdb) the day 

after the Board Meeting as designated on the respective Bulletin cover. 
 

 New Business Enterprise Act Changes – Public Act 99-0462 
 
On August 25, 2015, Governor Rauner signed into law (Senate Bill 1334) Public Act 99-0462, which 
amends the Business Enterprise for Minorities, Women and Persons with Disabilities Act (BEP 
Act), effective immediately.  Public Act 99-0462 amends the BEP Act regarding the use of 
businesses owned by minorities, women and persons with disabilities for the procurement of 
goods and services by State agencies, universities and community colleges.  The new law will apply 
to solicitations posted after August 2015. 
 
The key provisions are as follows: 
 

• An aspirational goal for contracts for construction and A/E services of not less than 20 percent 
of State contracts. 

 

• A cure period not to exceed ten days for A/E’s and construction contractors whose bids or 
proposals are otherwise responsive but fail to meet the MBE/WBE/VBE goals. 

 

• The deficiency in the bid or proposal may be addressed, within ten days of bid/submittal due 
date by: 

 
▪ meeting the goal by contracting with additional MBE/WBE/VBE firms or, where 

applicable, persons with disabilities; or 
▪ granting of waiver through the CDB Good Faith Effort (GFE) process. 

 

GOAL CURE PROCEDURE: 

 
 Any offeror that fails to meet BEP or Veteran Business Program (VBP) goals shall be notified and 

afforded a period not-to-exceed ten (10) calendar days from the date of notification to cure that 
deficiency or submit GFE documentation to the CDB.  Failure to cure a deficiency or submit GFE 
documentation within the cure period will result in rejection of the submittal. 
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 An A/E seeking to cure a goal deficiency during the allowable ten-day cure period, shall submit an 
amended 255 Form, comprised of changes made to meet or exceed published goals.  The 
deficiency in the submittal may only be cured by contracting with additional CMS certified 
consultants sufficient to meet or exceed the goals. 

 
 The amended 255 Form shall be returned by e-mail to the CDB QBS staff member requesting the 

information. 

 Upon receipt of the amended 255 Form, the QBS staff will verify that goals have been met.  If the 
goals have been met, the firm’s submittal will move to the next steps in the selection process.  If 
the goals have not been met, all GFE documentation will be sent to the FEP Department for a GFE 
determination.  A waiver may be granted if an A/E or construction contractor provides sufficient 
evidence to the CDB that a GFE was made to find sufficient minority-owned, women-owned or 
veteran-owned business enterprises willing and able to perform the work. 

 

GOOD FAITH CRITERIA: 

 An A/E attempting to demonstrate that it made a GFE to meet goals for businesses owned by 
minority, women and veterans shall submit: 
 
• All information indicating why the specified goal cannot be met. 

 
• A list of all minority-owned, women-owned and veteran-owned business enterprises that 

were contacted. 
 

• Copies of all solicitation letters to minority-owned, women-owned and veteran-owned 
business enterprises containing, at a minimum: 

 
▪ Project title and location. 
▪ Classification of work items for which consultants are sought. 
▪ Date, time and place responses are due. 
▪ Returnable acknowledgement of the solicitation. 

 

• Evidence, such as a log of telephone contact, including time and date of call, telephone 
number and name of person spoken to. 

 
• Any other evidence of GFE or other relevant information in support of the request. 

 
 Upon review, the CDB may reject a submittal based on insufficient evidence of a GFE. 

 

DEBRIEF MEETING POLICY: 

 
 All successful and unsuccessful offerors may request a debrief meeting within 7 days of an A/E 

selection being posted to the CDB website.  The request may be made in writing or by telephone.  
To the extent practicable, the meeting will occur within 30 days of receipt of a request. 
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 The meeting shall be conducted in person, by teleconference or by any other method deemed 
acceptable by the CDB.  The scope of the meeting shall be limited to the offeror’s capabilities and 
to the submittal and/or interview being addressed.  The meeting will only occur in a scheduled 
meeting or teleconference with the Chairman of the Selection Committee or their designee.  The 
meeting may be limited to 30 minutes.  No more than 3 persons may attend an in-person meeting 
on behalf of the offeror.  

 No meeting will be conducted if any firm or team protests the procurement or takes legal action 
against CDB.  In such cases, the meeting shall be delayed until any protests or legal actions have 
been resolved. 

 Requests should be submitted to: 

Qualifications Based Selection (QBS) Department 
Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

or by telephone to: 217/524-6400 

FEE NEGOTIATION: 

 To ensure that the completion of the project is not delayed by extended negotiations before the 
start of the contract work, the CDB representative negotiating the contract will state the length 
of time the firm will be limited to in preparing its estimate of effort and cost.  Should the CDB be 
unable to successfully negotiate a contract with the recommended A/E, the CDB will immediately 
proceed to negotiate with the second ranked firm.   

 The determination of compensation for the performance of basic services is through negotiation 
of fees and services with the CDB based on the following criteria: 

• The project type classification.

• The scope of basic services required to complete the agreed upon project scope.

• The degree of difficulty of the scope of basic services’ tasks as applied to the particular
project.

• The proposed project construction budget.  (Used primarily as a benchmark reference.)

 Projects shall be classified as either new construction (N) or remodeling (R).  Each classification is 
broken down into three levels of complexity as described below: 

Group I Generally, the most complex projects in both design and detail and shall involve 
complex programs, mechanical systems, code requirements, etc. 

Group II Generally, projects with normal or average complexity may include a combination of 
more and less complex elements in the scope. 
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Group III Generally, these projects shall be of simple or repetitive construction without any 

great degree of special finish or design effort.  May include projects where 
equipment purchases comprise a large portion of the construction budget. 

 
 The services to be provided by the firm will conform to requirements included in the latest version 

of the CDB Professional Services Agreement, the Design and Construction Manual, the Standard 
Documents for Construction and the Centralized Fee Negotiation Professional Services and Fees 
Handbook. 

State Comptroller Act - 15 ILCS 405/23.9 
Minority Contractor Opportunity Initiative 

 

The Act requires a fee of $15 to cover expenses related to the administration of the Minority Contractor 
Opportunity Initiative.  Any vendor awarded a contract of $1,000 or more from this solicitation is required 
to pay a fee of $15.  The Comptroller shall deduct the fee from the first check issued to the vendor under 
the contract and deposit the fee in the Comptroller’s Administrative Fund. 
 

Supplement to the Design and Construction Manual (DCM) 
 
Effective with the PSB 222, the supplement to the DCM will be added to the Professional Services Agreement 
(contract) for all projects selected on or after February 14, 2017. 
 
The supplement includes updates regarding applicable Building Codes and required Building Code Analysis, the 
Domestic Products Act, Green Building Requirements, Division of the Work, Geotechnical Testing and Reports, 
Environmental Testing and Reports and Record Construction Drawings. 
 
The supplement to the DCM is available in the reference library located on the CDB’s website, 
https://www.illinois.gov/cdb/business/library/Documents/Design%20and%20ConstructionManual-
2009%20Supplement%20eff%2011.15.2016.pdf  

Prevailing Wage Requirements 
 

Pursuant to Illinois Compiled Statutes 820 ILCS 130/.01 et seq. the Illinois Department of Labor (DOL) has 
established a prevailing rate of wages for on-site materials testers for the following counties: 
 
Boone  Carroll  Cook  DeKalb  DuPage  Grundy  Kane 
Kankakee Kendall  Lake  Lee  McHenry Ogle  Will 
Winnebago 
 
A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions 
of the Prevailing Wage Act 820 ILCS 130/.01 et seq. 
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Material Testers are defined by the DOL as: 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of 
uncured concrete and asphalt. 

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, 
facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch 
plants; adjusting proportions of bituminous mixtures. 

Note:  the prevailing wage has not been established for the counties not listed above. 

All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 185 and all subsequent Bulletins shall require that the A/E comply with the above 
requirements.  These requirements shall also be applicable to contracts resulting from all other types of 
A/E selections on or after May 14, 2013.  

Apprenticeship and Training Requirements 

(Revised effective March 26, 2015) 

To ensure the highest quality and safety for on-site construction related work, all selected A/E’s and/or their 
consultants will be required by contract to participate in applicable apprenticeship and training programs 
approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and 
Training for all on-site construction related activities, including but not limited to material testing and drilling. 

Pursuant to policy established by the CDB, apprenticeship and training requirements will be applicable to 
projects located in the following counties:  

Boone Carroll Cook DeKalb DuPage Grundy Kane 
Kankakee Kendall Lake Lee McHenry Ogle Will 
Winnebago 

A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions 
regarding apprenticeship and training. 

Note:  the apprenticeship and training requirement has not been established for the counties not listed above. 

All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 208 and all subsequent Bulletins shall require that the A/E comply with the above 
requirements.  These requirements shall also be applicable to contracts resulting from all other types of 
A/E selections on or after March 26, 2015.  
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INTERVIEW LEVELCDB PROJECT NO: 120-175-143 
Department of Corrections 
Replace the General Store and the Kitchen/Dining Complex 
Menard Correctional Center - Randolph County 

CDB PROJECT MANAGER: Mark Hendricks 

APPROPRIATED AMOUNT: $24,682,000 
ESTIMATED TOTAL PROJECT COST: $24,682,000 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $5,000,000 

PROJECT FEE CLASSIFICATION: Group II N 

The General Store (C0521) is a 14,356 square foot, one-story building established in 1903. The Kitchen/Dining 
Complex (C0522) is a 35,060 square foot, 3-story building established in 1898. 

The scope of work provides for constructing a new General Store Warehouse Building and a new Inmate 
Kitchen/Dining Building to replace the current facilities that house these functions. The new facilities will be built 
outside the existing buildings' footprints. No temporary facilities are anticipated to be required during execution of this 
project. Demolition of the existing facilities will occur after the new General Store Warehouse Building and the new 
Inmate Kitchen/Dining Building are operational. A minimum of LEED Silver Certification will be required. 

The A/E will need to determine if any components of this project are eligible for a utility company or other energy 
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for a 
rebate. 

The State Historic Preservation Office should be consulted during every phase of this project. 

A combined MBE/WBE goal of 18 percent is applicable to the A/E team. Some level of participation from both MBE 
and WBE firms is required to satisfy this goal. 

A VBE goal of 2 percent is applicable to the A/E team. 

The interviews for this project are tentatively scheduled for May 27, 2020. 

15



INTERVIEW LEVELCDB PROJECT NO: 250-000-022 
Department of Central Management Services 
Renovate Building 
Statewide Program 

CDB PROJECT MANAGER: Craig Butler 

APPROPRIATED AMOUNT: $3,000,000 
ESTIMATED TOTAL PROJECT COST: To be Determined 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $750,000 

PROJECT FEE CLASSIFICATION: Group II R 

The scope of work provides for renovation of an existing building in Springfield, Illinois to accommodate 
approximately 700 office personnel. The scope provides for renovating the interior and exterior as needed, which may 
include electrical, HVAC, plumbing, fire protection, conveyance, security and access control and communication 
systems, interior walls, flooring, windows, lighting, office areas and restrooms. The scope also provides for new 
electrical service if needed and repairing or replacing the existing sewer if required. The scope of work may also 
consist of repairing or replacing the roofing system. The project may include the conversion of retail space to office 
space. The A/E will need to evaluate the feasibility of obtaining a LEED certification. The design will be accelerated 
with bid documents required by February 2021. 

The A/E will need to determine if any components of this project are eligible for a utility company or other energy 
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for a 
rebate. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. Some level of participation from both MBE 
and WBE firms is required to satisfy this goal. 

A VBE goal of 2 percent is applicable to the A/E team. 

The interviews for this project are tentatively scheduled for May 20, 2020. 
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INTERVIEW LEVELCDB PROJECT NO: 250-000-023 
Department of Central Management Services 
Renovate Building 
Statewide Program 

CDB PROJECT MANAGER: Crystal Kitchen 

APPROPRIATED AMOUNT: $1,000,000 
ESTIMATED TOTAL PROJECT COST: To be Determined 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000 

PROJECT FEE CLASSIFICATION: Group II R 

The scope of work provides for renovation of an existing building in Springfield, Illinois to accommodate 
approximately 200 office personnel. The scope provides for renovating the interior and exterior as needed, which may 
include electrical, HVAC, plumbing, fire protection, conveyance, security and access control and communication 
systems, interior walls, flooring, windows, lighting, office areas and restrooms. The scope of work may also consist 
of repairing or replacing the roofing system. ADA/public access will need to be evaluated and improvements made 
for compliance. The design will require bid documents to be released by February 2021. 

The A/E will need to determine if any components of this project are eligible for a utility company or other energy 
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for a 
rebate. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

There are no VBE goals applied to the A/E team, but participation is encouraged. 

The interviews for this project are tentatively scheduled for May 21, 2020. 
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INTERVIEW LEVELCDB PROJECT NO: 546-035-007 
Department of Military Affairs 
Construct an Addition to the Readiness Center 
Marion Readiness Center - Williamson County 

CDB PROJECT MANAGER: Marci Boudet 

APPROPRIATED AMOUNT: $150,000 
ESTIMATED TOTAL PROJECT COST: $6,000,000 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1.250,000 

PROJECT FEE CLASSIFICATION: Group II N 

The Marion Readiness Center (DMA035-0001) is a 43,000 square foot, one-story building constructed in 1991. 

Note: This announcement is for completion of a partial program analysis, an on-site design charrette with an end result 
of a 35 percent design with the option reserved to execute a contract modification(s) for a full design services pending 
project approval and funding. 

The scope of work provides for constructing an addition to the Marion Readiness Center (estimate 20,000 total square 
feet), including a locker room, bathrooms, secured storage area with vault, administration area and POV parking. The 
A/E will ensure that the new addition meets all ATFP requirements and criteria and the National Guard Bureau 
regulations and design guideline. The project will be designed to meet LEED Silver; however, certification is not 
required. 

The A/E will need to determine if any components of this project are eligible for a utility company or other energy 
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the 
rebate. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. Some level of participation from both MBE 
and WBE firms is required to satisfy this goal. 

A VBE goal of 2 percent is applicable to the A/E team. 

The interviews for this project are tentatively scheduled for May 28, 2020. 
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CDB PROJECT NO: 546-095-016 
Department of Military Affairs 
Replace Roofing Systems 
Decatur Armory - Macon County 

CDB PROJECT MANAGER: Cory McCurley 

APPROPRIATED AMOUNT: $1,044,600 
ESTIMATED TOTAL PROJECT COST: $1,044,600 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000 

PROJECT FEE CLASSIFICATION: Group III R 

The Decatur Armory (H0702) is a 41,164 square foot, one-story building established in 1992. The Operational 
Maintenance Service (OMS) Building (H0703) is a 8,300 square foot, one-story building constructed in 1992. 

The scope of work provides for replacing approximately 42,750 square feet of roofing on the Decatur Armory and 
approximately 8,300 square feet of roofing on the Operational Maintenance Service (OMS) Building with a new 
adhered membrane system, including new reflective membrane, high R-value insulation, flashings, trim and any 
necessary attendant accessories. The scope may also include minor tuckpointing as needed in association with the 
roofing project. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

There are no VBE goals applied to the A/E team, but participation is encouraged. 
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CDB PROJECT NO: 546-261-008 
Department of Military Affairs 
Replace Roofing Systems 
Peoria Army Aviation Support Facility - Peoria County 

CDB PROJECT MANAGER: Heather Oxley 

APPROPRIATED AMOUNT: $1,191,100 
ESTIMATED TOTAL PROJECT COST: $1,191,100 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000 

PROJECT FEE CLASSIFICATION: Group III R 

The Flight Simulator/Ops Facility (H2711) is a 14,201 square foot, one-story building with multiple roof heights built 
in 1982. The Vehicle Maintenance Facility/Ops Facility (H2718) is a 3,290 square foot, one-story building with 
multiple roof heights built in 1952. 

The scope of work provides for replacing the roofs and any necessary attendant accessories, tuckpointing at both 
buildings and selective brick replacement on the Flight Simulator/Ops Facility.  The scope at the Flight Simulator/
Ops Facility also provides for replacement of the failed insulated glass units.  The scope at the Vehicle Maintenance 
Facility/Ops Facility also provides for installing a vehicle ventilation system and stripping, priming and painting 
overhead doors. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

There are no VBE goals applied to the A/E team, but participation is encouraged. 
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CDB PROJECT NO: 546-303-008 
Department of Military Affairs 
Replace Roofing System and Renovate Exterior 
Machesney Park Armory - Winnebago County 

CDB PROJECT MANAGER: Keith Moore 

APPROPRIATED AMOUNT: $2,336,100 
ESTIMATED TOTAL PROJECT COST: $2,336,100 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000 

PROJECT FEE CLASSIFICATION: Group III R 

The Armory at Machesney Park (H4300) is a 44,060 square foot, one-story building with multiple roof heights built in 
1992. The Field Maintenance Shop Building (H4301) is a 4,168 square foot building, one-story building with multiple 
roof heights built in 1992. 

The scope of work provides for the replacement of the Armory and Field Maintenance Shop roofing system with a new 
adhered reflective membrane system, high R-value insulation, flashings, trim and any necessary accessories. The scope 
also includes tuckpointing and selective brick replacement for both buildings. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

A VBE goal of 2 percent is applicable to the A/E team. 
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CDB PROJECT NO: 546-310-010 
Department of Military Affairs 
Replace Roofing System and Renovate Exterior 
Crestwood Readiness Center - Cook County 

CDB PROJECT MANAGER: Nicole Scott 

APPROPRIATED AMOUNT: $1,951,900 
ESTIMATED TOTAL PROJECT COST: $1,951,900 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000 

PROJECT FEE CLASSIFICATION: Group III R 

The Crestwood Armory (VT003) is a 216,283 square foot, 2-story building constructed in 1981. 

The scope of work provides for repairing approximately 95,400 square feet of granular surfaced modified bitumen 
roofing, repair or replacement of trim, windows, sills, roof hatches and ladders as needed and all attendant accessories. 
The scope also includes repairing or replacing components of the building envelope, including exterior doors, windows, 
insulated metal panels and waterproof foundation behind berm. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. 

There are no VBE goals applied to the A/E team, but participation is encouraged. 
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CDB PROJECT NO: 546-325-083 
Department of Military Affairs 
Repair or Replace HVAC System 
Camp Lincoln (Springfield) - Sangamon County 

CDB PROJECT MANAGER: Josh Hansel 

APPROPRIATED AMOUNT: $617,300 
ESTIMATED TOTAL PROJECT COST: $617,300 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000 

PROJECT FEE CLASSIFICATION: Group II R 

The Illinois State Military Museum (H3421) is a 9,600 square foot, 2-story building established in 1903. 

The scope of work provides for repairs and upgrades to the HVAC and temperature control systems at the Illinois State 
Military Museum, as well as any supporting work required. 

The A/E will need to determine if any components of this project are eligible for a utility company or other energy 
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the 
rebate. 

The State Historic Preservation Agency should be consulted during every phase of this project. 

There are no MBE/WBE/VBE goals applied to the A/E team, but participation is encouraged. 
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CDB PROJECT NO: 546-350-010 
Department of Military Affairs 
Replace Roofing System 
Sycamore Armory - DeKalb County 

CDB PROJECT MANAGER: Dan Bielski 

APPROPRIATED AMOUNT: $543,300 
ESTIMATED TOTAL PROJECT COST: $543,300 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000 

PROJECT FEE CLASSIFICATION: Group III R 

The Sycamore Armory (H3700) is a 28,785 square foot, 3-story building established in 1938. 

The scope of work provides for replacing approximately 13,600 square feet of roofing with a new adhered membrane 
system. The scope also includes new reflective membrane, high R-value insulation, flashings, trim and any necessary 
attendant accessories. The scope will also include repairs to the concrete parapet walls as needed. 

There are no MBE/WBE/VBE goals applied to the A/E team, but participation is encouraged. 
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INTERVIEW LEVELCDB PROJECT NO: 630-000-251 
Department of Transportation 
Renovate Building 
Statewide Program 

CDB PROJECT MANAGER: Crystal Kitchen 

APPROPRIATED AMOUNT: $4,000,000 
ESTIMATED TOTAL PROJECT COST: $4,000,000 

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1,000,000 

PROJECT FEE CLASSIFICATION: Group II R 

The scope of work provides for renovating an existing building (to be determined) located in Springfield, Illinois to 
accommodate approximately 300 office personnel. The scope provides for repairing, replacing and remodeling the 
interior and exterior as needed, which may include electrical, HVAC, plumbing, fire protection, conveyance, security 
and access control and communications systems, interior walls, flooring, windows, lighting, office areas and restrooms; 
replacing the roofing system, which may include the roof deck, structural roof members, gutters, downspouts and 
associated components. The scope also provides for new electrical service if needed and repairing or replacing the 
existing sewer service as required. The design will be accelerated with bid documents required by February 2021. 

The A/E will need to determine if any components of this project are eligible for a utility company or other energy 
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the 
rebate. 

The State Historic Preservation Office may need to be consulted during every phase of this project. 

A combined MBE/WBE goal of 15 percent is applicable to the A/E team. Some level of participation from both MBE 
and WBE firms is required to satisfy this goal. 

A VBE goal of 2 percent is applicable to the A/E team. 

The interviews for this project are tentatively scheduled for May 22, 2020. 
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INTERVIEW LEVELCDB PROJECT NO: 651-000-174 
Capital Development Board 
Facility Condition Assessment Services 
Statewide 

CDB PROJECT MANAGER: Natasia McDade 

APPROPRIATED AMOUNT: $2,500,000 
ESTIMATED TOTAL PROJECT COST: $7,500,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $750,000 

PROJECT FEE CLASSIFICATION: Group II R 

The scope of work provides for a rapid Facility Condition Assessment for part, or all, of the State-owned facilities. 

The A/E will provide Assessment Team(s) to complete high-level Facility Condition Assessments (FCAs) for selected 
facilities in the State's portfolio. There are 8,771 state-owned buildings containing more than 101,085,618 square-feet 
of floor space. Building types include, but are not limited to, secured facilities, office buildings, laboratories, health 
care facilities, historic buildings, museums, parks and maintenance facilities. The A/E may be asked to assist in 
developing an approach to best prioritize facility assessments. 

The A/E will determine the overall composition and number of resources on the facility assessment team(s). A 
designated Project Manager will act as the Vendor's lead source of contact. All assessments must be conducted under 
direct supervision of a licensed A/E professional. Members of the assessment team(s) must be capable of effectively 
conducting systems assessments in mechanical, electrical and architectural disciplines. 

All person employed or retained by the A/E to provide services on State of Illinois property, may be subject to 
background checks by other State of Illinois agencies. 

The assessment team(s) will visually inspect facilities as directed by the CDB and those identified between the A/E and 
the CDB as priority assets to assess the remaining lifecycle of major asset systems and identify deferred maintenance 
requirements. The team(s) will document deferred maintenance deficiencies, including digital photographs of asset 
exteriors and any observed conditions within the assets. The survey will include a visual inspection of the building and 
all buildings' architectural, mechanical, electrical systems, as well as specific site systems as provided by the CDB. 

Inspections should include: 

- Building structure (foundations, slabs, floors)
- Roofing systems (roofing, gutters, flashing)
- Exterior finishes (walls, windows, doors)
- Interior finishes (floors, walls, ceilings, doors, stairs)
- Electrical (distribution, lighting, other wiring/controls)
- HVAC (HVAC and other mechanical systems)
- Plumbing (water, sewer, fire-protection piping)
- Conveyances (cranes, elevators, hoisting equipment)
- Site (pavements, sidewalks, utility tunnels)

The A/E will provide inspection categories and a rating system to interpret assessment data and provide said data in a 
mutually agreed upon format. The rating system must include a rating scale to identify levels of condition needs. 

The A/E will assist the CDB to analyze, price and prioritize capital maintenance and replacement needs, create reports 
and develop capital budgets. The results of the assessment will be used to produce an accurate analysis that identifies 
all visible components and elements requiring capital renovation action. 
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Reports must capable of providing the following: 

- Creating funding scenarios (funding reports), fiscal plans and project calendars (determine how to distribute the funds
by fiscal year);
- Providing Asset Details (a building by date of construction, construction type and the systems that comprise of it, year
system installed, date inspected, observed years remaining);
- System Details (an assembly, finish, fixture, piece of equipment, or other component that makes up an Asset);
- Replacement Value (the total amount of expenditure required to construct a replacement facility to the current
building codes, design criteria, and materials);
- Renewal Cost (the amount needed in today's dollars to replace or renew a system);
- Reports by regions and specific locations;
- Rank assets or systems by priority;
- Annual Deferred Maintenance Chart;
- Reports by a specific location(s)/building(s) used to determine the deferred maintenance cost; and,
- View photos of a specific building(s).

All data collected by the Vendor is the property of the CDB. The A/E may be required to provide all data and reports in 
a non-proprietary format for use on other systems. 

The resulting contract with the awarded A/E shall consist of the following: 

- An initial term of thirty-six (36) months. In no event will the total term of the contract, including the initial term and
any renewal terms and any extensions exceed ten (10) years. Subject to the maximum term limitation, the CDB has the
option to renew the contract for six (6) one-year renewal options, which can be renewed by individual one-year terms,
or taken in multiple year increments, not to exceed the maximum number of years.
- A combined MBE/WBE goal of 20 percent is applicable to the A/E team. Some level of participation from both an
MBE and WBE is required to meet the goal.
- A VBE goal of 2 percent is applicable to the A/E team.

The interviews for this project are tentatively scheduled for June 16, 2020. 

Please note, this A/E selection is scheduled to be presented at the July 14, 2020, Board Meeting. 
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INTERVIEW LEVELCDB PROJECT NO: 651-000-175 
Capital Development Board 
Construction Management Services - Northern Region

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $750,000 

PROJECT FEE CLASSIFICATION: Group II R 

The Capital Development Board (CDB) is seeking construction management firms to provide ongoing project 
management services for non-specified CDB projects. The projects may be at various locations and facilities 
throughout the state. This solicitation is for the northern part of the state. In this capacity, the successful firm(s) could 
undertake a wide variety of projects for the CDB that may include, but not limited to: 

- Construction Document Reviews
- Construction Observation
- Cost Estimates
- Logistics
- Schedule
- Reporting
- Cashflow Analysis
- Submittal Matrix
- Close-out Log
- Training

Services are to be provided on an open-order basis for three fiscal years beginning July 1, 2020 through June 30, 2023, 
with the option for additional one-year renewals to allow for the completion of any open task assignments. In no event 
will the total term of the contract, including the initial term and any renewal terms and any extensions, exceed ten (10) 
years. 

For any project, the maximum threshold will be $300,000 per task assignment for basic services, additional services, 
on-site representation and reimbursables. The total value of the contract for construction management services (basic 
services, additional services, on-site representation and reimbursables) will not exceed $2,000,000. 

The successful firm(s) and the CDB shall mutually prepare a brief written task order, which shall include a brief project 
description and scope of work, an approximate schedule and an approximate fee. 

Construction management firms interested in submitting their qualifications should have demonstrated knowledge and 
experience with project management services. A combined MBE/WBE/VBE goal of 18 percent is applicable to the A/E 
team. 

The construction managers and their consultants will be responsible for developing a complete project budget for each 
task assignment. The scope of work for each individual task order shall be determined by the CDB. The construction 
managers will be required to comply with all the CDB contractual requirements. 

Interviews for this project are tentatively scheduled for June 17, 2020. 

Please note, this A/E selection is scheduled to be presented at the July 14, 2020, Board Meeting. 
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INTERVIEW LEVELCDB PROJECT NO: 651-000-176 
Capital Development Board 
Construction Management Services - Central/Southern Regions

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $750,000 

PROJECT FEE CLASSIFICATION: Group II R 

The Capital Development Board (CDB) is seeking construction management firms to provide ongoing project 
management services for non-specified CDB projects. The projects may be at various locations and facilities 
throughout the state. This solicitation is for the central and southern parts of the state. In this capacity, the successful 
firm(s) could undertake a wide variety of projects for the CDB that may include, but not limited to: 

- Construction Document Reviews
- Construction Observation
- Cost Estimates
- Logistics
- Schedule
- Reporting
- Cashflow Analysis
- Submittal Matrix
- Close-out Log
- Training

Services are to be provided on an open-order basis for three fiscal years beginning July 1, 2020 through June 30, 2023, 
with the option for additional one-year renewals to allow for the completion of any open task assignments. In no event 
will the total term of the contract, including the initial term and any renewal terms and any extensions, exceed ten (10) 
years. 

For any project, the maximum threshold will be $300,000 per task assignment for basic services, additional services, 
on-site representation and reimbursables. The total value of the contract for construction management services (basic 
services, additional services, on-site representation and reimbursables) will not exceed $2,000,000. 

The successful firm(s) and the CDB shall mutually prepare a brief written task order, which shall include a brief project 
description and scope of work, an approximate schedule and an approximate fee. 

Construction management firms interested in submitting their qualifications should have demonstrated knowledge and 
experience with project management services. A combined MBE/WBE/VBE goal of 18 percent is applicable to the A/E 
team. 

The construction managers and their consultants will be responsible for developing a complete project budget for each 
task assignment. The scope of work for each individual task order shall be determined by the CDB. The construction 
managers will be required to comply with all the CDB contractual requirements. 

Interviews for this project are tentatively scheduled for June 18, 2020. 

Please note, this A/E selection is scheduled to be presented at the July 14, 2020, Board Meeting. 

29




