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Project Number

039-150-194

102-777-020

125-000-005

291-000-018

321-055-140

630-000-257

630-000-258

630-000-259

630-000-260

630-000-261

630-000-262

630-045-002

630-592-006

Project Description

Department of Agriculture
Rehabilitate Building - State Fire Museum
Illinois State Fairgrounds - Springfield, Sangamon County

Department of Natural Resources
Renovate Rend Lake Resort Facilities
Wayne Fitzgerrell State Park - Franklin County

Department of Juvenile Justice
Construct and Renovate Facilities - Lincoln Site
Statewide Program: Lincoln - Logan County

Illinois State Police
Construct a New Crime Lab
Statewide Program: Joliet - Will County

Department of Human Services
Replace Chiller in the Forensic Treatment Complex
Elgin Mental Health Center - Kane County

Department of Transportation
Upgrade HVAC and Electrical Equipment
Statewide Program District 6: Springfield - Sangamon County

Department of Transportation

Demolish and Construct Buildings

Statewide Program District 6: Rushville - Schuyler County, Petersburg -
Menard County; Virginia - Henderson County; Jacksonville - Morgan County

Department of Transportation

Replace Roofing Systems and Improvements to Two Buildings

Statewide Program District 8: Hamel - Madison County; Columbia - Monroe
County

Department of Transportation

Demolish and Construct Buildings and Additions

Statewide Program District 9: Harrisburg - Saline County; Cairo - Alexander
County; Murphysboro - Jackson County; Pinckneyville - Perry County

Department of Transportation

Renovate Restrooms

Statewide Program District 3: Gardner - Grundy County; Watseka - [roquois
County

Department of Transportation

Demolish and Construct Storage Buildings

Statewide Program District 4: Farmington - Fulton County; Lewistown -
Fulton County; Wyoming - Marshall County

Department of Transportation
Demolish Building and Construct Salt Storage Building
District 2: Roscoe Maintenance Storage Facility - Winnebago County

Department of Transportation
Construct New Rest Area
District 9: Fort Massac Rest Area, Metropolis - Massac County
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GENERAL INFORMATION:

The procurement of design services by the Capital Development Board (CDB) is governed by the Illinois Compiled
Statutes; lllinois Procurement Code, 30 ILCS 500 and Architectural, Engineering and Land Surveying Qualifications
Based Selection Act, 30 ILCS 535.

This Professional Services Bulletin (PSB) is the advertisement to procure design services whose official notification is
made via the CDB website, www.illinois.gov/cdb. Significant revisions to the text of the Bulletin will only appear in
“RED” the first time the changes are included in the Bulletin. Because of this, it is imperative that firm’s take a few
minutes to review the instructions each time a Bulletin is published. Failure to follow these instructions could result
in rejection of the submitting firm’s 255 Form submittal.

The responsible State Purchasing Officers for procurements under this Bulletin are Mike Hays, Ken Morris, Jerry
Burlingham and Sarah Irwin.

) Protest.

Offeror may submit a written protest to the Protest Review Office following the requirements of the
Administrative Rules, 44 lll. Adm. Code 8.2075. For protests related to specifications, the Protest Review
Office must physically receive the protest no later than 14 days after solicitation or related addendum was
posted to the Bulletin. For protest related to rejection of individual offers or awards, the protest must be
received by close of business no later than 14 days after the protesting party knows or should have known of
the facts giving rise to the protest.

To reach the Protest Review Office:

Chief Procurement Office Phone: 217/558-1393
Attn: Protest Review Office Facsimile: 217/558-1399
401 South Spring Street Illinois Relay: 800/526-0844
Suite 515 Stratton Office Building

Springfield, IL 62706

Listed below are important guidelines, instructions and general information. Please read the following information
carefully. Questions related to any information in the PSB, including instructions and submittal procedures should

be directed to the QBS Department at 217/524-6400.

Unless otherwise specified, submittal(s) are to be sent via e-mail to: CDB.QBS®@illinois.gov

The CDB is not responsible for submittal(s) sent to any individual within the CDB or to another office.
SUBMITTAL REQUIREMENTS:
® Prequalification Requirements in Accordance with 44 Illinois Administrative Code 980.130.
e All Architect/Engineers (A/E’s) submitting statements of qualifications for a project shall be prequalified

with the CDB prior to the date and time that the submittal(s) are due. Failure to be prequalified will
result in rejection of the submittal(s).
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e Consultants that will be performing architectural, engineering or land surveying professional services for
the Prime A/E submitting the 255 Form shall be prequalified with the CDB prior to the date and time that
the submittal(s) are due. Failure of the professional consultants to be prequalified shall result in rejection
of the Prime A/E’s submittal(s).

e Contact the CDB Contracts Pre-qualification Division at cdb.vendorreg@illinois.gov or at 217/782-2864
regarding the prequalification process.
E-mail.

Effective January 1, 2020, the CDB no longer accepts hard copy submittal of the 255 Form or its attachments.
All 255 submittals must be submitted electronically by using the “Submit to CDB” button on the latest version
of the 255 Form or by e-mailing to CDB.QBS®@illinois.gov.

Standard Business Terms and Conditions.

Prior to entering into a contract with the CDB, all A/E’s must submit a fully executed copy of the Standard
Business Terms and Conditions. This document can be obtained at the following link:
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from the
reference library section of the CDB website.

Disclosures and Certifications.

All A/E’s submitting statements of qualifications for a project have two options for providing the required
disclosures and certifications.

Option 1: Forms A — The standard paper method of required documents and information.

Option 2: Forms B — Requires an lllinois Procurement Gateway (IPG) Registration Number. This option
allows for reduced documentation when using an approved IGP registration number.

Forms A and Forms B can be obtained at the following link:
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from the
reference library section of the CDB website. Please ensure you are using the most recent Forms A, version
15.2a, to ensure payment from the lllinois Comptroller’s Office.

The IHllinois Procurement Gateway is located at http://ipg.vendorreg.com. The IPG is a web-based system
that serves as the primary location for entering, organizing and reviewing vendor information. The IPG allows
vendors to provide disclosures, registrations and other documentation needed to do business with a State
agency or university in advance of a particular procurement, thereby reducing the number of documents
needed to be submitted with a bid or proposal. The State reviews information submitted through the IPG to
register vendors in advance of submitting offers for contracts. Upon approved registration, vendors receive
aregistration number that may be used when submitting the required forms. Reviews may exceed two weeks
when information is incomplete or inaccurate.

The forms must be completed in their entirety and signed. Failure to provide a completed Forms A or
Forms B, whichever is applicable, along with the submittal, shall be a material deficiency and will result in
rejection of the submittal.
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Projects included in this Bulletin are subject to other Procurement Code requirements which will include, but
not be limited to, the submittal of consultant subcontracts over $50,000 in value, financial disclosures,
conflicts of interest and certifications of all primes and those consultants over $50,000 in contract value
(renewal on an annual basis).

Highlights of the Procurement Code include, but are not limited to, consultant financial disclosures and
subcontracts to be submitted to the CDB; annual re-certifications of all primes and consultants; contracts,
subcontracts and other project documentation to be available to the Chief Procurement Officer, State
Purchasing Officer and Procurement Compliance Monitors for review; and, procurement communications
reporting and lobbyist communication reporting.

The subcontracts, disclosures and certifications from the consultants are not to be submitted until after the
execution of the Prime A/E contract.

® Joint Ventures.

Two or more prequalified A/E’s may submit a 255 Form as a Joint Venture. If a Joint Venture submits a 255

Form, the CDB may require disclosure of the contractual arrangement between the members of the Joint

Venture prior to selection award. At a minimum, the Joint Venture documents shall identify the consent of

the insurance underwriters to insure the Joint Venture is in accordance with the CDB requirements. If

awarded the project, the parties of the subsequent contract will be the CDB and the Joint Venture. For
partnership arrangements between firms who do not have a contractual joint venture relationship, one firm
shall submit the 255 Form as the Prime A/E and the other firm(s) shall be listed as a consultant.

The following requirements apply to Joint Ventures:

e Each member of a Joint Venture must submit a complete Forms A or Forms B, whichever is applicable. For
more information, please see the Disclosures and Certifications section of this Bulletin under the Submittal
Requirements.

e Each member of a Joint Venture shall be prequalified with the CDB as an A/E. The Joint Venture does not
need to submit a separate prequalification form; however, each member of the Joint Venture shall be
prequalified separately under the CDB A/E prequalification process as described in this section.

PREQUALIFICATION:
® If you require assistance or have questions regarding the prequalification process, contact the CDB Contracts

Prequalification Division at cdb.vendorreg@illinois.gov or at 217/782-2864. Any significant changes in the

existing information provided in your firm’s prequalification application form must be submitted within ten

days.

® Any firm providing architectural, engineering, or land surveying must be prequalified with the CDB.

® To verify that all design firms (prime and/or consultants) are currently prequalified with the CDB, please
search the CDB Vendor database at: http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx.

® To obtain prequalification forms you may download them from the CDB website,

http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc.
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® The CDB requires within its prequalification process that all firms obtain an lllinois Department of Human
Rights eligibility number.

o If selected, the CDB prequalification is required until the issuance of the contract. It is the responsibility of
all firms to maintain a current CDB prequalification status.

e® If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract negotiation
process, the CDB reserves the right to remove the submittal from consideration, recommend another firm
for final selection or cease negotiations of a contract and commence negotiations with another firm.

® Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, Corporation Division,
to be granted prequalification and issued a contract.

® Firms must be properly licensed in the respective profession(s) with the Illinois Department of Professional
Regulation.

SUBMITTAL PROCEDURES:

® The 255 Form can be obtained at the following link:
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from the
reference library section of CDB website. A copy of this form is no longer included in this publication. Use
only the versions of the form, dated July 1, 2019 or July 8, 2019, for submittal.

o The most recent revision of the 255 Form includes enhanced features designed to avoid some of the
more common errors encountered during administrative reviews of the submittals. The July 8, 2019
version of the form allows for project and resume pages from sub-consultants to be inserted into the
document.

o Step-by-step instructions for completing the form are available at the link above.

o The new form should be completed using either Adobe Acrobat DC or Acrobat Reader DC to ensure
enhancements perform as intended. Note that Acrobat Reader DC can be downloaded free of
charge from: https://qet.adobe.com/reader. Use of a web browser for completion of the 255 Form
may not result in a properly completed document.

® The CDB will only accept 255 Form submittals through e-mail submission.

o E-mail submittals must be submitted in a PDF format for each project submittal, as well as a Standard
Terms and Conditions and Forms A or Forms B. These documents should be attached to the 255 Form
utilizing the attachment features of the 255 Form dated July 1, 2019 and the form should be submitted
using the SUBMIT TO CDB button included on the lower right corner of Page 1 of the form. The button
is only visible after a digital signhature has been applied. A separate email should be used for each project
submittal. All submittals must be sent to CDB.QBS@illinois.gov. An e-mail will be sent to the sender’s
e-mail address to confirm receipt of the submittal. This confirmation e-mail is not an automated reply
and therefore for submittals received after hours or over a weekend the confirmation e-mail will be sent
on the next business day during normal business hours. It is the submitting firm’s responsibility to ensure
the 255 Form submittal and all required documentation are attached to the e-mail.

® By making a submittal, the firm attests that it has read and agrees or conforms to the Standard Business
Terms and Conditions and certifications subject to Forms A and Forms B.
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Please do not include pictures or other graphics (this includes firm logos). The submittal is not intended to
be a marketing brochure. Provide only the information requested. It is not necessary to submit a copy of
your CDB prequalification letter. Any modification of the 255 Form’s formatting may result in rejection of
the submittal. This includes modification to any part of the form other than the text entered into the
individual form fields.

Cover/transmittal letters on the 255 Form or accordion binders will not be accepted. The 255 Form is the
only information accepted as the submittal.

The name of the firm making the submittal must be the legal name as provided on that firm’s prequalification
application. Use of a “dba” is not recommended as it can appear that the firm is not prequalified when
submittals are verified.

The firm making the submittal must be the office location where the work is being performed. The office
location must be prequalified either as the home office or branch office. Branch offices (when they are the
submitting office) must be prequalified. Failure for branch offices to be pre-qualified will result in
disqualification.

For Joint Venture submittals, all members of the Joint Venture must be identified on the front page of the
255 Form, the design discipline identified for each member and the anticipated percentage of services to be
provided by each member. The office location of each Joint Venture member must be prequalified with the
CDB.

The submittal must contain the signature of a person authorized to execute business for the firm.

The submittal shall include the names of persons who will perform the services, including their project
assignment or duties, as well as a resume of their experience and expertise that qualifies them to perform

the assignment. This includes the listed consultant’s designated staff.

The A/E shall clearly indicate the anticipated percentage of the services that will be performed by each listed
consultant.

The Prime A/E must use the consultants and staff as submitted in their 255 Form. Consultants are considered
first tier and shall hold a contract directly with the firm submitting the 255 Form.

Project team changes will not be allowed without prior written approval of the CDB’s Executive Director.
Faxed submittal(s) will not be accepted.

Submittal(s) received after 11:30 a.m. (CST) on the designated date will be accepted provided that they are
received no later than 12:30 p.m. (CST) AND they were sent prior to the 11:30 a.m. deadline. Submittals
initiated after the 11:30 a.m. deadline, will be disqualified.

Do not include any additional information such as a prequalification letter, minority certification, etc.

Do not include the name of your firm on the consultant page.

Do not include fractions when showing the percentages of work done by any consultants.



When showing the percentage of work performed by consultants in PART Il of the 255 Form, the number
should reflect the total of percentage as shown under the heading “Percentage” in PART VII. For example, if
you have two consultants and one is doing 10 percent MBE/WBE and another is doing 5 percent MBE/WBE,
then 15 percent is what you will put in “CMS Certified MBE/WBE Consultants” in Part IIl.

REJECTION OF SUBMITTALS:

A material deficiency will result in an immediate disqualification. Material deficiencies include:

Submittals received after the designated due date and time as stated on the PSB and described above.
Submittals received from a branch office that is not prequalified with the CDB.

Failure of any of the members of the Joint Venture to be prequalified.

Failure of the Prime A/E firm to be prequalified.

Failure of the consultants (providing construction-related professional services) to be prequalified will result
in rejection of the Prime A/E’s submittal(s).

Failure to properly identify the members of the Joint Venture and the services to be provided by each
member at the time of the 255 Form submittal.

Determination by the CDB that the contractual arrangement between Joint Venture members is not
approved.

Any incorrect, incomplete or misleading information given on the 255 Form may result in the rejection of the
submittal. Please be sure to have the information completed in its entirety.

Failure to comply with 30 ILCS 500/50-35 by not submitting the applicable Forms A or Forms B.
If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract negotiation

process, the CDB reserves the right to remove the submittal from consideration, recommend another firm
for final selection or cease negotiations of a contract and commence negotiations with another firm.

Technical deficiencies will be rejected if not corrected within seven days of submittal:

Failure to sign the 255 Form submittal(s).

Failure to submit the disclosure of the contractual arrangement between members of a Joint Venture when
requested by the CDB.

Including pictures or any graphics.

Any other technical deficiency specifically identified in the project solicitation.



SELECTION PROCESS:

Selection of design firms by the CDB is not based on competitive bidding but on the firm’s professional
qualifications. Consideration criteria may include, but are not limited to, experience and expertise of
professional personnel assigned to the project, relevant project experience, prior performance, willingness
to meet time requirements, proximity to site, workload/recent selections and participation by the
Department of Central Management Services (CMS) certified firms with MBE, WBE and VBE.

The CDB strongly encourages MBE/WBE/VBE firms to apply for selection as the Prime A/E and to seek
participation as a consultant with Prime A/E firms.

The CDB will only accept MBE/WBE/VBE firms certified by CMS as a MBE or WBE or VBE. The CMS certified
MBE/WBE/VBE firms are listed in a database located at
https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx. The MBE/WBE/VBE certification
with CMS shall be in good standing no later than the close of business the day before the 255 Form
submittal date.

For each project with an estimated basic services fee of $75,000 or more, MBE/WBE/VBE goals will be applicable
for the A/E design team. The CDB Fair Employment Practices (FEP) Department will set participation goals for
minority-owned and women-owned business enterprises and veteran-owned businesses. See individual
project description notice sheet for specific goal information.

The VBE goals can be satisfied by a combination of veteran-owned small business (VOSB) and/or service
disabled veteran-owned small business (SDVOSB) firms certified by CMS.

It shall be the policy of the CDB to apply the same cure period to goals established for CMS certified veteran-
owned businesses as is applied to minority-owned and women-owned businesses.

Firms can only be used to satisfy one goal, MBE, WBE or VBE, not multiple goals. Only CMS certified firms will
count toward meeting the goals.

Subsequent to the 255 Form submittal deadline, members of the A/E Selection Committee are not available
to discuss project specifics. The CDB procedures ensure that all members of the committee are provided
with detailed information concerning prior performance, current projects and all submittal information
provided by the A/E firms.

For interview level projects, all parties, including all consultants, shall be available to participate in the
interview process. Not all firms that submit will be interviewed. The A/E Selection Committee will select
three to five firms to participate in the interview process.

Results of the selection process are available on the CDB website (www.illinois.gov/cdb) the day after the
Board Meeting as designated on the respective Bulletin cover.
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® New Business Enterprise Act Changes — Public Act 99-0462

On August 25, 2015, Governor Rauner signed into law (Senate Bill 1334) Public Act 99-0462, which amends
the Business Enterprise for Minorities, Women and Persons with Disabilities Act (BEP Act), effective
immediately. Public Act 99-0462 amends the BEP Act regarding the use of businesses owned by minorities,
women and persons with disabilities for the procurement of goods and services by State agencies,
universities and community colleges. The new law will apply to solicitations posted after August 2015.

The key provisions are as follows:

e An aspirational goal for contracts for construction and A/E services of not less than 20 percent of State
contracts.

e A cure period not to exceed ten days for A/E’s and construction contractors whose bids or proposals are
otherwise responsive but fail to meet the MBE/WBE/VBE goals.

e The deficiency in the bid or proposal may be addressed, within ten days of bid/submittal due date by:

= meeting the goal by contracting with additional MBE/WBE/VBE firms or, where applicable, persons
with disabilities; or
= granting of waiver through the CDB Good Faith Effort (GFE) process.

GOAL CURE PROCEDURE:

® Any offeror that fails to meet BEP or Veteran Business Program (VBP) goals shall be notified and afforded a
period not-to-exceed ten (10) calendar days from the date of notification to cure that deficiency or submit
GFE documentation to the CDB. Failure to cure a deficiency or submit GFE documentation within the cure
period will result in rejection of the submittal.

® An A/E seeking to cure a goal deficiency during the allowable ten-day cure period, shall submit an amended
255 Form, comprised of changes made to meet or exceed published goals. The deficiency in the submittal
may only be cured by contracting with additional CMS certified consultants sufficient to meet or exceed the
goals.

® The amended 255 Form shall be returned by e-mail to the CDB QBS staff member requesting the information.

® Upon receipt of the amended 255 Form, the QBS staff will verify that goals have been met. If the goals have
been met, the firm’s submittal will move to the next steps in the selection process. If the goals have not been
met, all GFE documentation will be sent to the FEP Department for a GFE determination. A waiver may be
granted if an A/E or construction contractor provides sufficient evidence to the CDB that a GFE was made to
find sufficient minority-owned, women-owned or veteran-owned business enterprises willing and able to
perform the work.

GOOD FAITH CRITERIA:

® An A/E attempting to demonstrate that it made a GFE to meet goals for businesses owned by minority, women
and veterans shall submit:

e Allinformation indicating why the specified goal cannot be met.



e Alist of all minority-owned, women-owned and veteran-owned business enterprises that were
contacted.

e Copies of all solicitation letters to minority-owned, women-owned and veteran-owned business
enterprises containing, at a minimum:

=  Project title and location.

= (Classification of work items for which consultants are sought.
= Date, time and place responses are due.

= Returnable acknowledgement of the solicitation.

e Evidence, such as a log of telephone contact, including time and date of call, telephone number and
name of person spoken to.

e Any other evidence of GFE or other relevant information in support of the request.
® Upon review, the CDB may reject a submittal based on insufficient evidence of a GFE.

DEBRIEF MEETING POLICY:

® All successful and unsuccessful offerors may request a debrief meeting within 7 days of an A/E selection being
posted to the CDB website. The request may be made in writing or by telephone. To the extent practicable,
the meeting will occur within 30 days of receipt of a request.

® The meeting shall be conducted in person, by teleconference or by any other method deemed acceptable by
the CDB. The scope of the meeting shall be limited to the offeror’s capabilities and to the submittal and/or
interview being addressed. The meeting will only occur in a scheduled meeting or teleconference with the
Chairman of the Selection Committee or their designee. The meeting may be limited to 30 minutes. No more
than 3 persons may attend an in-person meeting on behalf of the offeror.

® No meeting will be conducted if any firm or team protests the procurement or takes legal action against CDB.
In such cases, the meeting shall be delayed until any protests or legal actions have been resolved.

® Requests should be submitted to:

Brent Lance, QBS Administrator at Brent.Lance@Illlinois.gov

or by telephone to: 217/524-6400
FEE NEGOTIATION:

® To ensure that the completion of the project is not delayed by extended negotiations before the start of the
contract work, the CDB representative negotiating the contract will state the length of time the firm will be
limited to in preparing its estimate of effort and cost. Should the CDB be unable to successfully negotiate a
contract with the recommended A/E, the CDB will immediately proceed to negotiate with the second ranked
firm.



® The determination of compensation for the performance of basic services is through negotiation of fees and
services with the CDB based on the following criteria:

e The project type classification.

e The scope of basic services required to complete the agreed upon project scope.

e The degree of difficulty of the scope of basic services’ tasks as applied to the particular project.
e The proposed project construction budget. (Used primarily as a benchmark reference.)

® Projects shall be classified as either new construction (N) or remodeling (R). Each classification is broken
down into three levels of complexity as described below:

Group | Generally, the most complex projects in both design and detail and shall involve complex
programs, mechanical systems, code requirements, etc.

Group Il Generally, projects with normal or average complexity may include a combination of more and
less complex elements in the scope.

Group Il Generally, these projects shall be of simple or repetitive construction without any great degree
of special finish or design effort. May include projects where equipment purchases comprise a
large portion of the construction budget.

® The services to be provided by the firm will conform to requirements included in the latest version of the
CDB Professional Services Agreement, the Design and Construction Manual, the Standard Documents for
Construction and the Centralized Fee Negotiation Professional Services and Fees Handbook.

State Comptroller Act - 15 ILCS 405/23.9
Minority Contractor Opportunity Initiative

The Act requires a fee of $15 to cover expenses related to the administration of the Minority Contractor Opportunity
Initiative. Any vendor awarded a contract of $1,000 or more from this solicitation is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the vendor under the contract and deposit the fee in
the Comptroller’s Administrative Fund.

Supplement to the Design and Construction Manual (DCM)

Effective with the PSB 222, the supplement to the DCM will be added to the Professional Services Agreement (contract)
for all projects selected on or after February 14, 2017.

The supplement includes updates regarding applicable Building Codes and required Building Code Analysis, the Domestic
Products Act, Green Building Requirements, Division of the Work, Geotechnical Testing and Reports, Environmental Testing
and Reports and Record Construction Drawings.

The supplement to the DCM is available in the reference library located on the CDB’s website,
https://www.illinois.gov/cdb/business/library/Documents/Design%20and%20ConstructionManual-
2009%20Supplement%20eff%2011.15.2016.pdf
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Prevailing Wage Requirements

Pursuant to lllinois Compiled Statutes 820 ILCS 130/.01 et seq. the lllinois Department of Labor (DOL) has established a
prevailing rate of wages for on-site materials testers for the following counties:

Boone Carroll Cook DeKalb DuPage Grundy Kane
Kankakee Kendall Lake Lee McHenry Ogle will
Winnebago

A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions of the
Prevailing Wage Act 820 ILCS 130/.01 et seq.

Material Testers are defined by the DOL as:

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured
concrete and asphalt.

MATERIAL TESTER Il: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade,
reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

Note: the prevailing wage has not been established for the counties not listed above.
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of selections from PSB

185 and all subsequent Bulletins shall require that the A/E comply with the above requirements. These requirements shall
also be applicable to contracts resulting from all other types of A/E selections on or after May 14, 2013.

Apprenticeship and Training Requirements
(Revised effective March 26, 2015)

To ensure the highest quality and safety for on-site construction related work, all selected A/E’s and/or their consultants
will be required by contract to participate in applicable apprenticeship and training programs approved by and registered
with the United States Department of Labor’s Bureau of Apprenticeship and Training for all on-site construction related
activities, including but not limited to material testing and drilling.

Pursuant to policy established by the CDB, apprenticeship and training requirements will be applicable to projects located
in the following counties:

Boone Carroll Cook DeKalb DuPage Grundy Kane
Kankakee Kendall Lake Lee McHenry Ogle Wwill
Winnebago

A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions regarding
apprenticeship and training.

Note: the apprenticeship and training requirement has not been established for the counties not listed above.
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of selections from PSB

208 and all subsequent Bulletins shall require that the A/E comply with the above requirements. These requirements shall
also be applicable to contracts resulting from all other types of A/E selections on or after March 26, 2015.



CDB PROJECT NO: 039-150-194

Department of Agriculture

Rehabilitate Building - State Fire Museum

Illinois State Fairgrounds - Springfield, Sangamon County
CDB PROJECT MANAGER: Josh Hansel

APPROPRIATED AMOUNT: $1,941,400
ESTIMATED TOTAL PROJECT COST: $1,941,400

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000

PROJECT FEE CLASSIFICATION: Group II R

The State Fire Museum (E0103) is a 7,080 square foot, 3-story building established in 1938.

The scope of work provides for rehabilitating the State Fire Museum, addressing deficiencies in functionality, life/
safety, accessibility, code-compliance and climate control.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for
the rebate.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.



CDB PROJECT NO: 102-777-020 INTERVIEW LEVEL

Department of Natural Resources

Renovate Rend Lake Resort Facilities

Wayne Fitzgerrell State Park - Franklin County
CDB PROJECT MANAGER: Marci Boudet

APPROPRIATED AMOUNT: $6,000,000
ESTIMATED TOTAL PROJECT COST: $6,000,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1,250,000

PROJECT FEE CLASSIFICATION: Group II R

The Wayne Fitzgerrell State Park is an 84-building facility established in 1975.

The scope of work provides for the renovation and modernization of existing Rend Lake Resort facilities. Typical
renovations will including new roofing, flooring, interior wall and ceiling surfaces, exterior surfaces, windows, doors,
bathroom and kitchen fixtures, appliances, HVAC systems including dehumidification, banquet facilities and furniture.
During this phase of the renovation, work will focus on the duplex cabins, the Schooner and Flagship Boatels, the
banquet facilities within the conference center, the restaurant and gift shop. The A/E will need to perform mechanical
tests on all HVAC systems, fire alarm systems, security systems and fire suppression systems to ensure that they
comply with current code requirements. Microbial testing and possible environmental remediation will also be required
to verify that the structures are free of microbial contamination. The two remaining boatels will also require a
structural assessment to identify any potential structural deficiencies. All renovation work will need to comply with the
2018 Illinois Accessibility Code.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team. Some level of participation from both MBE
and WBE firms is required to satisfy this goal.

A VBE goal of 3 percent is applicable to the A/E team.

The interviews for this project are tentatively scheduled for September 30, 2020.



CDB PROJECT NO: 125-000-005 INTERVIEW LEVEL

Department of Juvenile Justice

Construct and Renovate Facilities - Lincoln Site
Statewide Program: Lincoln - Logan County
CDB PROJECT MANAGER: Melissa Porter

APPROPRIATED AMOUNT: $2,500,000
ESTIMATED TOTAL PROJECT COST: $21,184,800

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $4,250,000

PROJECT FEE CLASSIFICATION: Group II R

The Lincoln Developmental Center is a 37-building facility established in 1900.

The scope of work provides for remodeling two cottages for housing juveniles, plus one cottage for new classrooms
and one cottage for new administrative use, plus designing and constructing a new multipurpose building housing a
gymnasium, dietary, classrooms and offices. The work includes upgrading mechanical, electrical, plumbing and fire
protection (MEP/FP) systems in response to remodeling, plus providing a new athletic field, an outdoor basketball
court, sidewalks and roadway improvements and new site security fencing. The work will also include providing new
security electronics systems including closed circuit television (CCTV) cameras. A property boundary survey will be
required to establish the property limits for the new facility, including a legal description of the property.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

A combined MBE/WBE goal of 20 percent is applicable to the A/E team. Some level of participation from both
MBE and WBE firms is required to satisfy this goal.

A VBE goal of 3 percent is applicable to the A/E team.

The interviews for this project are tentatively scheduled for October 1, 2020.



CDB PROJECT NO: 291-000-018 INTERVIEW LEVEL

Illinois State Police

Construct a New Crime Lab

Statewide Program: Joliet - Will County
CDB PROJECT MANAGER: Nicole Scott

APPROPRIATED AMOUNT: $6,550,000
ESTIMATED TOTAL PROJECT COST: $65,500,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $5,000,000

PROJECT FEE CLASSIFICATION: Group I N

The scope of work provides for constructing a new approximately 105,000 square feet combined Forensic Lab and
District 5 Headquarters. The facility will include approximately 65,000 square feet of lab space and approximately
40,000 square feet of office and administrative space for various units. The site will require an environmental
assessment and possible mitigation.

A minimum of LEED Silver Certification will be required.

An independent third-party commissioning agent will be selected and assigned to this project.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

A combined MBE/WBE goal of 20 percent is applicable to the A/E team. Some level of participation from both MBE
and WBE firms is required to satisfy this goal.

A VBE goal of 3 percent is applicable to the A/E team.

The interviews for this project are tentatively scheduled for October 5, 2020.



CDB PROJECT NO: 321-055-140

Department of Human Services

Replace Chiller in the Forensic Treatment Complex
Elgin Mental Health Center - Kane County

CDB PROJECT MANAGER: Mark Jones

APPROPRIATED AMOUNT: $1,631,000
ESTIMATED TOTAL PROJECT COST: $1,631,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000

PROJECT FEE CLASSIFICATION: Group II R

The Elgin Mental Health Center is a 33-building facility established in 1880. The Forensic Treatment Complex
(BR121) is a 140,000 square foot, 2-story building established in 1996.

The scope of work provides for replacing an existing steam absorption chiller with an electric centrifugal chiller, as
well as the associated cooling tower, pumps, controls, electrical feeds, clean and refill the existing chilled water loop
with a propylene glycol solution and any other related work required to bring the system into compliance with current
applicable standards. The A/E will provide load calculations, energy analysis, reviews of existing system
configuration, connected equipment and load and provide recommendations and design of various upgrades to provide
redundant and reliable cooling for this essential facility. Temporary cooling may be required if the work cannot be
completed before the 2021 cooling season.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the
rebate.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.



CDB PROJECT NO: 630-000-257

Department of Transportation

Upgrade HVAC and Electrical Equipment

Statewide Program District 6: Springfield - Sangamon County
CDB PROJECT MANAGER: Jerry Norris

APPROPRIATED AMOUNT: $210,000
ESTIMATED TOTAL PROJECT COST: $600,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000

PROJECT FEE CLASSIFICATION: Group II R

The Springfield Division Aeronautic Office (D6009) is a 17,200 square foot, one-story building constructed in 1979.
The scope of work provides for evaluating the existing HVAC equipment and repairing or replacing as needed. This
work my include, but is not limited to, architectural, structural, electrical and mechanical services.

The Springfield Central Sign Shop (D0613) is a 24,506 square foot, 2-story building constructed in 1963. The scope
of work provides for evaluating the existing electrical equipment and repairing or replacing the electrical equipment as
needed. This work my include, but is not limited to, architectural, structural, electrical and mechanical services.

In the event that hazardous materials are encountered, they will be addressed outside of this contract.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

There are no MBE/WBE/VBE goals applied to the A/E team, but participation is encouraged.



CDB PROJECT NO: 630-000-258

Department of Transportation

Demolish and Construct Buildings

Statewide Program District 6: Rushville - Schuyler County, Petersburg - Menard County;
Virginia - Henderson County; Jacksonville - Morgan County

CDB PROJECT MANAGER: Jacob Teegarden

APPROPRIATED AMOUNT: $1,030,000
ESTIMATED TOTAL PROJECT COST: $2,650,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $750,000

PROJECT FEE CLASSIFICATION: Group III N

The Rushville Materials Storage Building (D0671) is a 2,880 square foot, one-story building constructed in 1972. The
scope of work provides for demolishing the existing building and constructing an approximately 7,260 square foot cold
storage building. The work may include, but is not limited to, architectural, geotechnical, civil, structural and electrical
services.

In the event that hazardous materials are encountered, they will be addressed outside of this contract.

The Petersburg Maintenance Facility is a 2-building facility established in 1976. The scope of work provides for
constructing an approximately 4,800 square foot salt storage building with attached lean-to. The work may include, but
is not limited to, architectural, geotechnical, civil, structural and electrical services.

The Virginia Maintenance Facility is a 4-building facility established in 1976. The scope of work provides for
constructing an approximately 5,040 square foot combined cold storage and material storage building. The work may
include, but is not limited to, architectural, geotechnical, civil, structural and electrical services.

The Jacksonville Salt Storage/Domar Building (D6600) is a 5,278 square foot, one-story building established in 1997.
The scope of work provides for removing and replacing asphalt shingles, as well as repairing or replacing damaged
roof sheathing and structural roof members. The work may include, but is not limited to, architectural, structural and
electrical services.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the
rebate.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.
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CDB PROJECT NO: 630-000-259

Department of Transportation

Replace Roofing Systems and Improvements to Two Buildings

Statewide Program District 8: Hamel - Madison County; Columbia - Monroe County
CDB PROJECT MANAGER: Mark Hendricks

APPROPRIATED AMOUNT: $105,000
ESTIMATED TOTAL PROJECT COST: $525,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $100,000

PROJECT FEE CLASSIFICATION: Group III R

The Hamel Salt Storage/Domar (D0879) is a 5,500 square foot, one-story building constructed in 1988. The scope of
work provides for replacing the asphalt shingles and repairing or replacing roof sheathing and structural roof
members as needed. The work may include, but is not limited to, architectural, structural and electrical services.

The Columbia/Dupo Equipment Storage Building (D0843) is a 4,032 square foot, one-story building constructed in
1988. The Columbia/Dupo Storage/Pole Type Building (D8101) is a 4,032 square foot, one-story building
constructed in 1992. The scope of work provides for connecting the two existing buildings, adding insulation and
installing a heating system to both buildings. The work may include, but is not limited to, architectural, structural,
electrical and mechanical services.

In the event that hazardous materials are encountered, they will be addressed outside of this contract.
The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

There are no MBE/WBE/VBE goals applied to the A/E team, but participation is encouraged.
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CDB PROJECT NO: 630-000-260

Department of Transportation

Demolish and Construct Buildings and Additions

Statewide Program District 9: Harrisburg - Saline County; Cairo - Alexander County;
Murphysboro - Jackson County; Pinckneyville - Perry County

CDB PROJECT MANAGER: Luke Montgomery

APPROPRIATED AMOUNT: $300,000
ESTIMATED TOTAL PROJECT COST: $1,500,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000

PROJECT FEE CLASSIFICATION: Group II R

The Harrisburg Team Section is a 10-building facility established in 1957. The scope of work provides for constructing
an approximately 3,600 square foot heated equipment storage building. This work may include, but is not limited to,
architectural, geotechnical, civil, structural, electrical and mechanical services.

The Cairo Salt Storage Building (D0926) is a 2,160 square foot, one-story building constructed in 1972. The scope of
work provides for demolishing the existing structure and constructing a new storage building capable of storing
approximately 800 tons of salt. This work may include, but is not limited to, architectural, geotechnical, civil, structural
and electrical services.

The Murphysboro Traffic/913 Equipment Storage Building (D1013) is a 4,032 square foot, one-story building
constructed in 2000. The scope of work provides for constructing an approximately 1,500 square foot addition onto the
building to match the existing building. This work may include, but is not limited to, architectural, geotechnical, civil,
structural and electrical services.

The Pinckneyville Equipment Storage Building (D0922) is a 2,880 square foot, one-story building constructed in 1971.
The scope of work provides for constructing an approximately 1,000 square foot addition to the building. This work
may include, but is not limited to, architectural, geotechnical, civil, structural and electrical services.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

There are no VBE goals applied to the A/E team, but participation is encouraged.

22



CDB PROJECT NO: 630-000-261

Department of Transportation

Renovate Restrooms

Statewide Program District 3: Gardner - Grundy County; Watseka - Iroquois County
CDB PROJECT MANAGER: To Be Determined

APPROPRIATED AMOUNT: $475,000
ESTIMATED TOTAL PROJECT COST: $1,250,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000

PROJECT FEE CLASSIFICATION: Group II R

The Gardner Maintenance Storage Building (D0369) is a 1,280 square foot, one-story building constructed in 1976.
The scope of work provides for renovating the restrooms to accommodate male and female employees and ADA
compliance. This scope may include, but is not limited to, architectural, structural, HVAC, electrical and mechanical,
services.

The Watseka Maintenance Truck Storage Building (D0306) is a 11,232 square foot, two-story building constructed in
1958. The scope of work provides for renovating the restrooms to accommodate male and female employees and
ADA compliance. The scope of work also consists of repairing or replacing the roofing system, including the roof
deck, structural roof members, gutters, downspouts and associated components. This scope may include, but is not
limited to architectural, structural, HVAC, electrical and mechanical services.

In the event that hazardous materials are encountered, they will be addressed outside of this contract.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the
rebate.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.
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CDB PROJECT NO: 630-000-262

Department of Transportation

Demolish and Construct Storage Buildings

Statewide Program District 4: Farmington - Fulton County; Lewistown - Fulton County;
Wyoming - Marshall County

CDB PROJECT MANAGER: To Be Determined

APPROPRIATED AMOUNT: $368,000
ESTIMATED TOTAL PROJECT COST: $1,840,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000

PROJECT FEE CLASSIFICATION: Group III N

The Farmington Storage Building will be a new site for a newly created heated material and equipment storage
building. The scope of work at this location consists of demolishing the existing building and replacing it with a
heated material and equipment storage building, including a restroom. The scope also provides for septic services for
the restroom. This work may include, but is not limited to, architectural, geotechnical, civil, structural, electrical and
mechanical services.

The Lewistown Equipment Storage Building (D0410) is a 3,024 square foot, one-story building constructed in 1992.
The scope of work provides for relocating the existing shed on site and constructing an approximately 4,000 square
foot heated equipment storage building. This work may include, but is not limited to, architectural, geotechnical, civil,
structural, electrical and mechanical services.

The Wyoming Equipment Storage Building (D0454) is a 4,224 square foot, one-story building constructed in 1974.
The scope of work provides for demolishing and replacing the building with a partially enclosed equipment cold
storage building. This work may include, but is not limited to architectural, geotechnical, civil, structural and electrical
services.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.
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CDB PROJECT NO: 630-045-002

Department of Transportation

Demolish Building and Construct Salt Storage Building

District 2: Roscoe Maintenance Storage Facility - Winnebago County
CDB PROJECT MANAGER: Nia Jones

APPROPRIATED AMOUNT: $150,000
ESTIMATED TOTAL PROJECT COST: $750,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000

PROJECT FEE CLASSIFICATION: Group III N

The Salt Storage Building (D0293) is a 5,500 square foot, one-story building constructed in 1975.

The scope of work provides for demolishing the existing building and constructing a salt storage building or dome to
accommodate a salt storage capacity of approximately 2,800 tons and extending the fence around the remainder of the
property. The scope may include, but is not limited to, structural, architectural, civil, electrical and ventilation services.
In the event that hazardous materials are encountered, they will be addressed outside of this contract.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

There are no MBE/WBE/VBE goals applied to the A/E team, but participation is encouraged.
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CDB PROJECT NO: 630-592-006 INTERVIEW LEVEL

Department of Transportation

Construct New Rest Area

District 9: Fort Massac Rest Area, Metropolis - Massac County
CDB PROJECT MANAGER: Marci Boudet

APPROPRIATED AMOUNT: $500,000
ESTIMATED TOTAL PROJECT COST: $7,777,400

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1,750,000

PROJECT FEE CLASSIFICATION: Group II R

The Fort Massac Rest Area (D0960) is a 1,984 square foot, one-story building constructed in 1982.

The scope of work provides for demolishing the existing rest area and constructing a new rest area public facility,
refurbishing or reconstructing the existing 25' x 25 ' garage storage building, constructing new picnic areas, including
shelters, outdoor exercise/play areas, expanding the existing truck and car parking lots, sidewalk and ADA ramps and
correcting the ramp and parking lot geometrics as needed for the new construction. The project shall include evaluation
of the water quality at the site and the existing sanitary system, including power and wiring to determine any needed
updates or repairs. This work may include, but is not limited to, architectural, geotechnical, civil, structural, electrical,
mechanical services and landscape design. The scope of work would also provide for new electrical service, if needed.

The new building, parking and ramps shall be sited to preserve existing mature trees where possible and allow for
maximum utilization of remaining property for egress to parking areas and future parking expansion. Parking areas and
access sidewalks shall meet IDOT Bureau of Design and Environment Manual (D&E-01) and construction and
materials standards as identified in the Standard Specifications for Road and Bridge Construction (D&E-02).

Building design and exterior landscaping shall reflect the significance of location and proximity to the Fort Massac site.
All demolished materials shall be removed from the site.

The A/E will need to determine if any components of this project are eligible for a utility company or other energy
grant/rebate and will be responsible for preparing and submitting the grant application if the project qualifies for the

rebate.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team. Some level of participation from both MBE
and WBE firms is required to satisfy this goal.

A VBE goal of 3 percent is applicable to the A/E team.

The interviews for this project are tentatively scheduled for October 6, 2020.

26





