

March 26, 2020

TO: Prospective Bidders

SUBJECT: 2nd Addendum TO THE BIDDING DOCUMENTS FOR:
Request for Proposal Guaranteed Energy Savings Contract Project

This addendum forms a part of the bidding and contract documents, modifies the original bidding documents and is compliant with the *Request for Proposal Guaranteed Energy Savings Contract Project*. Please acknowledge receipt of this addendum in the space provided on the Bid Form. FAILURE TO DO SO MAY SUBJECT BIDDER TO DISQUALIFICATION.

Clarifications, Questions and Answers relating to the *Request for Proposal Guaranteed Energy Savings Contract Project* appear below.

CLARIFICATIONS:

C1. Revised Timeline Schedule

The new timeline will be as follows:

March 5, 2020	RFP is Posted on Capital Development Board Website <i>complete</i>
March 18, 2020	Mandatory Pre-Bid meeting at Administration Office <i>complete</i>
<u>May 12, 2020</u>	Proposals are received at Administration Building by 2:00 PM CST
June 15, 2020	Board approves the selection of Qualified Provider recommended by Administration

C2. Rescheduled Walk Throughs for Deerfield High School and Highland Park High School

Deerfield High School Walk Through
1959 Waukegan Rd, Deerfield, IL 60015
Date: April 16, 2020
Time: 8AM-3PM
Meeting Location: Front Entrance of the School

Highland Park High School Walk Through
433 Vine Ave, Highland Park, IL 60035
Date: April 17, 2020
Time: 8AM-3PM
Meeting Location: H Entrance

QUESTIONS:

Q1. Is there a more detailed and updated version of the Mechanical Plan available?

A: A revised Mechanical Plan will be sent via email by Lindsay Taylor (l.taylor@cotterconsulting.com), prior to the rescheduled Walk Throughs.