

# Cancellation Notice

**Chicago State University - Cook County, Cook County**  
**814-010-083 (Ph. 1) Repair HVAC and Pool - Jacoby Dickens Center**  
**ORIGINAL POSTING BID DATE: 11/18/2020**

**Prebid Meeting Date:** 12/3/2020 10:30 AM  
**Prebid Meeting Mandatory:** No  
**Location:** WebEx  
WebEx Online  
Chicago, IL 60601

Project Bid Date 2/3/2021  
Time: 5:30 PM  
Trade: General - Remod & Rehab  
Bid Type: Revised  
Bid Post Date 12/30/2020

## Overview

---

The Capital Development Board is rejecting all bids received on February 3, 2021, subject to Part 8: Section 8.2040 b) 1) of the procurement rules. Due to the extended length of time since the bid duration expiration and the associated economic impacts of material and labor costs, along with necessary amendments to specifications, it is in the State's best interest to re-bid the project.

## Bidders

---

Number of Responding Bidders: 7  
Number of Unsuccessful Bidders: 7  
Total Number of Awarded: 0

### Listing of all Bidders/Offerors considered But Not Selected:

1. Stuckey Construction Company, Inc.
2. Griggs Mitchell & Alma of IL, LLC
3. A.L.L. Masonry Construction Co., Inc.
4. Path Construction Company, Inc.
5. Robe, Inc.
6. The George Sollitt Construction Company
7. Industria, Inc.

