#### TABLE OF CONTENTS

<table>
<thead>
<tr>
<th>Section</th>
<th>Page</th>
</tr>
</thead>
<tbody>
<tr>
<td>GENERAL INFORMATION</td>
<td>2</td>
</tr>
<tr>
<td>SUBMITTAL REQUIREMENTS</td>
<td>4</td>
</tr>
<tr>
<td>PREQUALIFICATION</td>
<td>6</td>
</tr>
<tr>
<td>SUBMITTAL PROCEDURES</td>
<td>7</td>
</tr>
<tr>
<td>REJECTION OF SUBMITTALS</td>
<td>9</td>
</tr>
<tr>
<td>SELECTION PROCESS</td>
<td>10</td>
</tr>
<tr>
<td>GOAL CURE PROCEDURE</td>
<td>11</td>
</tr>
<tr>
<td>GOOD FAITH CRITERIA</td>
<td>12</td>
</tr>
<tr>
<td>DEBRIEF MEETING POLICY</td>
<td>12</td>
</tr>
<tr>
<td>FEE NEGOTIATION</td>
<td>13</td>
</tr>
<tr>
<td>State Comptroller Act - 15 ILCS 405/23.9</td>
<td>14</td>
</tr>
<tr>
<td>Supplement to the Design and Construction Manual (DCM)</td>
<td>14</td>
</tr>
<tr>
<td>Prevailing Wage Requirements</td>
<td>14</td>
</tr>
<tr>
<td>Apprenticeship and Training Requirements</td>
<td>15</td>
</tr>
</tbody>
</table>

**Project Schedules**

- Submittals for projects appearing in this Professional Services Bulletin are due by 11:30 a.m., February 11, 2019.
- The projects from this bulletin are scheduled to be presented at the April 9, 2019, Board Meeting.

**Notice to Recipients:** Please read carefully and follow all rules and instructions in this document.

**Reminder:** You are able to access the 255 Form (Revised November 2017) in the reference library section of the CDB website. Use only this version of the form for submittal.

---

**Project No.** | **Project Description** | **Page**
---|---|---
102-222-024 | Department of Natural Resources Replace Roofing Systems Johnson-Sauk Trail State Park, Henry County | 16
102-304-035 | Department of Natural Resources Repair Storm Damage/Replace Flight Pens DesPlaines Game Farm, Will County | 17
102-419-080 | Department of Natural Resources Replace Roofing Systems Per Marquette State Park, Jersey County | 18
104-600-018 | Department of Natural Resources/HPA Restore Interior and Exterior and Upgrade Elevators Old State Capitol, Springfield, Sangamon County | 19

---

Posted to website January 28, 2019

Board Meeting results can be found on the CDB website April 10, 2019.

www.illinois.gov/cdb
<table>
<thead>
<tr>
<th>Project Number</th>
<th>Project Description</th>
<th>Page</th>
</tr>
</thead>
</table>
| 120-201-005    | Department of Corrections  
Replace Locking and Control Systems  
Pinckneyville Correctional Center, Perry County                                                                                                   | 20   |
| 120-295-012    | Department of Corrections  
Replace Locking and Control Systems and Upgrade Software and CPU’s  
Lawrence Correctional Center, Sumner, Lawrence County                                                        | 21   |
| 125-110-019    | Department of Juvenile Justice  
Demolish Buildings  
Illinois Youth Center, St. Charles, Kane County                                                                | 22   |
| 321-015-096    | Department of Human Services  
Replace Roofing Systems  
Choate Mental Health and Developmental Center, Anna, Union County                                                | 23   |
| 321-055-135    | Department of Human Services  
Replace Boilers  
Elgin Mental Health Center, Kane County                                                                          | 24   |
| 321-087-047    | Department of Human Services  
Replace Smoke and Heat Detectors  
Chester Mental Health Center, Randolph County                                                                     | 25   |
| 321-110-066    | Department of Human Services  
Replace Roofing Systems  
Ludeman Developmental Center, Park Forest, Cook County                                                               | 26   |
| 321-110-067    | Department of Human Services  
Rehabilitate Roads, Parking Lots, Sidewalks, Street and Walkway Lighting  
Ludeman Developmental Center, Park Forest, Cook County                                                               | 27   |
| 321-115-070    | Department of Human Services  
Structural Repairs – Pavilions  
Madden Mental Health Center, Hines, Cook County                                                                     | 28   |
| 321-135-076    | Department of Human Services  
Replace Roofing Systems  
Murray Developmental Center, Centralia, Clinton County                                                                  | 29   |
| 321-160-025    | Department of Human Services  
Install Security System  
Illinois School for the Deaf, Jacksonville, Morgan County                                                              | 30   |
| 321-190-050    | Department of Human Services  
Replace Roofing System  
Kiley Developmental Center, Waukegan, Lake County                                                                    | 31   |
| 506-149-003    | Abraham Lincoln Presidential Library and Museum Complex  
Replace Security Camera System  
Springfield, Sangamon County                                                                                         | 32   |
<table>
<thead>
<tr>
<th>Code</th>
<th>Department</th>
<th>Project Details</th>
</tr>
</thead>
<tbody>
<tr>
<td>546-110-012</td>
<td>Department Military Affairs</td>
<td>Repair Exterior and Interior of Building</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Dixon Armory, Lee County</td>
</tr>
<tr>
<td>546-250-020</td>
<td>Department of Military Affairs</td>
<td>Replace HVAC System and Plumbing and Interior Renovation</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Paris Armory, Edgar County</td>
</tr>
<tr>
<td>546-280-013</td>
<td>Department of Military Affairs</td>
<td>Repair HVAC System, Interior Renovation, Upgrade Electrical and Plumbing Systems</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Quincy Readiness Center, Adams County</td>
</tr>
<tr>
<td>546-325-079</td>
<td>Department of Military Affairs</td>
<td>Renovate Building 2 for Soldier Support</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Camp Lincoln, Springfield, Sangamon County</td>
</tr>
<tr>
<td>546-370-014</td>
<td>Department of Military Affairs</td>
<td>Replace Armory Roof</td>
</tr>
<tr>
<td></td>
<td></td>
<td>West Frankfort Armory, Franklin County</td>
</tr>
<tr>
<td>750-045-030</td>
<td>Secretary of State</td>
<td>Upgrade Elevators</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Capitol Complex, Springfield, Sangamon County</td>
</tr>
</tbody>
</table>
GENERAL INFORMATION:

The procurement of design services by the Capital Development Board (CDB) is governed by the Illinois Compiled Statutes; Illinois Procurement Code, 30 ILCS 500 and Architectural, Engineering and Land Surveying Qualifications Based Selection Act, 30 ILCS 535.

This Professional Services Bulletin (PSB) is the advertisement to procure design services whose official notification is made via the CDB website, www.illinois.gov/cdb. Significant revisions to the text of the Bulletin will only appear in “RED” the first time the changes are included in the Bulletin. Because of this, it is imperative that firm’s take a few minutes to review the instructions each time a Bulletin is published. Failure to follow these instructions could result in rejection of the submitting firm’s 255 Form submittal.

The responsible State Purchasing Officers for procurements under this Bulletin are Mike Hays, Ken Morris and Jerry Burlingham.

Listed below are important guidelines, instructions and general information. Please read the following information carefully. Questions related to any information in the PSB, including instructions and submittal procedures should be directed to the QBS Department at 217/524-6400.

Unless otherwise specified, submittal(s) are to be sent to: Qualifications Based Selection (QBS) Department Capital Development Board 3rd Floor, William G. Stratton Building 401 South Spring Street Springfield, IL 62706

or via e-mail at: CDB.QBS@illinois.gov

The CDB is not responsible for submittal(s) sent to any individual within the CDB or to another office.

SUBMITTAL REQUIREMENTS:

● Prequalification Requirements in Accordance with 44 Illinois Administrative Code 980.130.

  • All Architect/Engineers (A/E’s) submitting statements of qualifications for a project shall be prequalified with the CDB prior to the date and time that the submittal(s) are due. Failure to be prequalified will result in rejection of the submittal(s).

  • Consultants that will be performing architectural, engineering or land surveying professional services for the Prime A/E submitting the 255 Form shall be prequalified with the CDB prior to the date and time that the submittal(s) are due. Failure of the professional consultants to be prequalified shall result in rejection of the Prime A/E’s submittal(s).

  • Contact the CDB Contracts Pre-qualification Division at cdb.vendorreg@illinois.gov or at 217/782-2864 regarding the prequalification process.

● E-mail.
CDB has implemented an electronic process for submission of the 255 Form, via e-mail to CDB.QBS@illinois.gov. The CDB encourages A/E’s to use this new method of submission.

- **Standard Business Terms and Conditions.**

Prior to entering into a contract with the CDB, all A/E’s must submit a fully executed copy of the Standard Business Terms and Conditions. This document can be obtained at the following link: http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from the reference library section of the CDB website.

- **Disclosures and Certifications.**

All A/E’s submitting statements of qualifications for a project have two options for providing the required disclosures and certifications.


Option 2: Forms B – Requires an Illinois Procurement Gateway (IPG) Registration Number. This option allows for reduced documentation when using an approved IGP registration number.

Forms A and Forms B can be obtained at the following link: http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from the reference library section of the CDB website. Please ensure you are using the most recent Forms A, version 15.2a, to ensure payment from the Illinois Comptroller’s Office.

The Illinois Procurement Gateway is located at http://ipg.vendorreg.com. The IPG is a web-based system that serves as the primary location for entering, organizing and reviewing vendor information. The IPG allows vendors to provide disclosures, registrations and other documentation needed to do business with a State agency or university in advance of a particular procurement, thereby reducing the number of documents needed to be submitted with a bid or proposal. The State reviews information submitted through the IPG to register vendors in advance of submitting offers for contracts. Upon approved registration, vendors receive a registration number that may be used when submitting the required forms. Reviews may exceed two weeks when information is incomplete or inaccurate.

The forms must be completed in their entirety and signed. Failure to provide a completed Forms A or Forms B, whichever is applicable, along with the submittal, shall be a material deficiency and will result in rejection of the submittal.

Projects included in this Bulletin are subject to other Procurement Code requirements which will include, but not be limited to, the submittal of consultant subcontracts over $50,000 in value, financial disclosures, conflicts of interest and certifications of all primes and those consultants over $50,000 in contract value (renewal on an annual basis).
Highlights of the Procurement Code include, but are not limited to, consultant financial disclosures and subcontracts to be submitted to the CDB; annual re-certifications of all primes and consultants; contracts, subcontracts and other project documentation to be available to the Chief Procurement Officer, State Purchasing Officer and Procurement Compliance Monitors for review; and, procurement communications reporting and lobbyist communication reporting.

The subcontracts, disclosures and certifications from the consultants are not to be submitted until after the execution of the Prime A/E contract.

- **Joint Ventures.**

  Two or more prequalified A/E’s may submit a 255 Form as a Joint Venture. If a Joint Venture submits a 255 Form, the CDB may require disclosure of the contractual arrangement between the members of the Joint Venture prior to selection award. At a minimum, the Joint Venture documents shall identify the consent of the insurance underwriters to insure the Joint Venture is in accordance with the CDB requirements. If awarded the project, the parties of the subsequent contract will be the CDB and the Joint Venture. For partnership arrangements between firms who do not have a contractual joint venture relationship, one firm shall submit the 255 Form as the Prime A/E and the other firm(s) shall be listed as a consultant.

  The following requirements apply to Joint Ventures:

  - Each member of a Joint Venture must submit a complete Forms A or Forms B, whichever is applicable. For more information, please see the Disclosures and Certifications section of this Bulletin under the Submittal Requirements.

  - Each member of a Joint Venture shall be prequalified with the CDB as an A/E. The Joint Venture does not need to submit a separate prequalification form; however, each member of the Joint Venture shall be prequalified separately under the CDB A/E prequalification process as described in this section.

**PREQUALIFICATION:**

- If you require assistance or have questions regarding the prequalification process, contact the CDB Contracts Prequalification Division at cdb.vendorreg@illinois.gov or at 217/782-2864. Any significant changes in the existing information provided in your firm’s prequalification application form must be submitted within ten days.

- Any firm providing architectural, engineering, or land surveying must be prequalified with the CDB.

- To verify that all design firms (prime and/or consultants) are currently prequalified with the CDB, please search the CDB Vendor database at: http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx.

- To obtain prequalification forms you may download them from the CDB website, http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc.
The CDB requires within its prequalification process that all firms obtain an Illinois Department of Human Rights eligibility number.

If selected, the CDB prequalification is required until the issuance of the contract. It is the responsibility of all firms to maintain a current CDB prequalification status.

If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract negotiation process, the CDB reserves the right to remove the submittal from consideration, recommend another firm for final selection or cease negotiations of a contract and commence negotiations with another firm.

Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, Corporation Division, to be granted prequalification and issued a contract.

Firms must be properly licensed in the respective profession(s) with the Illinois Department of Professional Regulation.

SUBMITTAL PROCEDURES:

The 255 Form can be obtained at the following link: [http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx](http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx) or can be downloaded from the reference library section of CDB website. A copy of this form is no longer included in this publication. Use only the version of the form, dated October 2017, for submittal.

The CDB will accept 255 Form submittals in hard copy format or through e-mail submission.

- Hard copy submittals must include one original of the 255 Form for each project submittal. The submittal must also include one original Standard Business Terms and Conditions and one original Forms A or Forms B. Please do not staple the original submittal, but rather attach with a binder clip.

- E-mail submittals must be submitted in a PDF format for each project submittal, as well as a Standard Terms and Conditions and Forms A or Forms B. These documents should be compiled into a single PDF file in the following order: 255 Form, Standard Business Terms and Conditions and either Forms A or Forms B prior to submission. A separate email should be used for each project submittal. All submittals must be sent to CDB.QBS@illinois.gov. An e-mail will be sent to the sender’s e-mail address to confirm receipt of the submittal. This confirmation e-mail is not an automated reply and therefore for submittals received after hours or over a weekend the confirmation e-mail will be sent on the next business day during normal business hours. It is the submitting firm’s responsibility to ensure the 255 Form submittal and all required documentation is attached to the e-mail.

By making a submittal, the firm attests that it has read and agrees or conforms to the Standard Business Terms and Conditions and certifications subject to Forms A and Forms B.

Please do not include pictures or other graphics. The submittal is not intended to be a marketing brochure. Provide only the information requested. It is not necessary to submit a copy of your CDB prequalification letter.
● Cover/transmittal letters on the 255 Form or accordion binders will not be accepted. The 255 Form is the only information accepted as the submittal.

● The name of the firm making the submittal must be the legal name as provided on that firm’s prequalification application.

● The firm making the submittal must be the office location where the work is being performed. The office location must be prequalified either as the home office or branch office. Branch offices must be prequalified. Failure for branch offices to be pre-qualified will result in disqualification.

● For Joint Venture submittals, all members of the Joint Venture must be identified on the front page of the 255 Form, the design discipline identified for each member and the anticipated percentage of services to be provided by each member. The office location of each Joint Venture member must be prequalified with the CDB.

● The original submittal must contain the signature of a person authorized to execute business for the firm.

● Submittal(s) for more than one project may be mailed or packaged together. Separate envelopes are not required. For electronic submittal: A separate e-mail must be received for each project submittal.

● The submittal shall include the names of persons who will perform the services, including their project assignment or duties, as well as a resume of their experience and expertise that qualifies them to perform the assignment. This includes the listed consultant’s designated staff.

● The A/E shall clearly indicate the anticipated percentage of the services that will be performed by each listed consultant.

● The Prime A/E must use the consultants and staff as submitted in their 255 Form. Consultants are considered first tier and shall hold a contract directly with the firm submitting the 255 Form.

● Project team changes will not be allowed without prior written approval of the CDB’s Executive Director.

● Faxed submittal(s) will not be accepted.

● Submittal(s) received after 11:30 a.m. (CST) on the designated date will be disqualified. If a delivery service (USPS, UPS, and FedEx) is used, the CDB strongly encourages that submittals be delivered one day before the deadline date.

● Do not include any additional information such as a prequalification letter, minority certification, etc.

● Do not include the name of your firm on the consultant page.

● Do not include fractions when showing the percentages of work done by any consultants.
When showing the percentage of work performed by consultants in Item #7 of the 255 Form, the number should reflect the total of percentage as shown under the heading “Percentage” in the second column of the consultant page. For example, if you have two consultants and one is doing 10 percent MBE/WBE and another is doing 5 percent MBE/WBE, then 15 percent is what you will put in Item #7.

REJECTION OF SUBMITTALS:

A material deficiency will result in an immediate disqualification. Material deficiencies include:

- Submittals received after the designated due date and time as stated on the PSB.
- Submittals received from a branch office that is not prequalified with the CDB.
- Failure of any of the members of the Joint Venture to be prequalified.
- Failure of the Prime A/E firm to be prequalified.
- Failure of the consultants (providing construction-related professional services) to be prequalified will result in rejection of the Prime A/E’s submittal(s).
- Failure to properly identify the members of the Joint Venture and the services to be provided by each member at the time of the 255 Form submittal.
- Determination by the CDB that the contractual arrangement between Joint Venture members is not approved.
- Any incorrect, incomplete or misleading information given on the 255 Form may result in the rejection of the submittal. Please be sure to have the information completed in its entirety.
- Failure to comply with 30 ILCS 500/50-35 by not submitting the applicable Forms A or Forms B.
- If a firm’s (or their consultant's) prequalification expires during the selection, award or contract negotiation process, the CDB reserves the right to remove the submittal from consideration, recommend another firm for final selection or cease negotiations of a contract and commence negotiations with another firm.

Technical deficiencies will be rejected if not corrected with seven days of submittal:

- Failure to sign the 255 Form submittal(s).
- Failure to submit the disclosure of the contractual arrangement between members of a Joint Venture when requested by the CDB.
- Including pictures or any graphics.
- Any other technical deficiency specifically identified in the project solicitation.
SELECTION PROCESS:

- Selection of design firms by the CDB is not based on competitive bidding but on the firm’s professional qualifications. Consideration criteria may include, but are not limited to, experience and expertise of professional personnel assigned to the project, relevant project experience, prior performance, willingness to meet time requirements, proximity to site, workload/recent selections and participation by the Department of Central Management Services (CMS) certified firms with MBE, WBE and VBE.

- The CDB strongly encourages MBE/WBE/VBE firms to apply for selection as the Prime A/E and to seek participation as a consultant with Prime A/E firms.

- The CDB will only accept MBE/WBE/VBE firms certified by CMS as a MBE or WBE or VBE. The CMS certified MBE/WBE/VBE firms are listed in a database located at https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx. The MBE/WBE/VBE certification with CMS shall be in good standing no later than the close of business the day before the 255 Form submittal date.

- For each project with an estimated basic services fee of $75,000 or more, MBE/WBE/VBE goals will be applicable for the A/E design team. The CDB Fair Employment Practices (FEP) Department will set participation goals for minority-owned and women-owned business enterprises and veteran-owned businesses. See individual project description notice sheet for specific goal information.

- The VBE goals can be satisfied by a combination of veteran-owned small business (VOSB) and/or service disabled veteran-owned small business (SDVOSB) firms certified by CMS.

- It shall be the policy of the CDB to apply the ten day cure provision to goals established for CMS certified veteran-owned businesses.

- Firms can only be used to satisfy one goal, MBE, WBE or VBE, not multiple goals. Only CMS certified firms will count toward meeting the goals.

- Subsequent to the 255 Form submittal deadline, members of the A/E Selection Committee are not available to discuss project specifics. The CDB procedures ensure that all members of the committee are provided with detailed information concerning prior performance, current projects and all submittal information provided by the A/E firms.

- For interview level projects, all parties, including all consultants, shall be available to participate in the interview process. Not all firms that submit will be interviewed. The A/E Selection Committee will select three to five (typically four) firms to participate in the interview process.

- Results of the selection process are available on the CDB website (www.illinois.gov/cdb) the day after the Board Meeting as designated on the respective Bulletin cover.
New Business Enterprise Act Changes – Public Act 99-0462

On August 25, 2015, Governor Rauner signed into law (Senate Bill 1334) Public Act 99-0462, which amends the Business Enterprise for Minorities, Women and Persons with Disabilities Act (BEP Act), effective immediately. Public Act 99-0462 amends the BEP Act regarding the use of businesses owned by minorities, women and persons with disabilities for the procurement of goods and services by State agencies, universities and community colleges. The new law will applies to solicitations posted after August 2015.

The key provisions are as follows:

- An aspirational goal for contracts for construction and A/E services of not less than 20 percent of State contracts.
- A cure period not to exceed ten days for A/E’s and construction contractors whose bids or proposals are otherwise responsive, but fail to meet the MBE/WBE/VBE goals.
- The deficiency in the bid or proposal may only be addressed, within ten days of bid/submittal due date by:
  - meeting the goal by contracting with additional MBE/WBE/VBE firms or, where applicable, persons with disabilities; or
  - granting of waiver through the CDB Good Faith Effort (GFE) process.

GOAL CURE PROCEDURE:

- Any offeror that fails to meet BEP or Veteran Business Program (VBP) goals shall be notified and afforded a period not-to-exceed ten (10) calendar days from the date of notification to cure that deficiency or submit GFE documentation to the CDB. Failure to cure a deficiency or submit GFE documentation within the 10-day cure period will result in rejection of the submittal.
- An A/E seeking to cure a goal deficiency during the allowable ten day cure period, shall submit an amended 255 Form, comprised of changes made to meet or exceed published goals. The deficiency in the submittal may only be cured by contracting with additional CMS certified consultants sufficient to meet or exceed the goals.
- The amended 255 Form shall be returned by e-mail to the CDB QBS staff member requesting the information.
- Upon receipt of the amended 255 Form, the QBS staff will verify that goals have been met. If the goals have been met, the firm’s submittal will move to the next steps in the selection process. If the goals have not been met, all GFE documentation will be sent to the FEP Department for a GFE determination. A waiver may be granted if an A/E or construction contractor provides sufficient evidence to the CDB that a GFE was made to find sufficient minority-owned, women-owned or veteran-owned business enterprises willing and able to perform the work.
GOOD FAITH CRITERIA:

- An A/E attempting to demonstrate that it made a GFE to meet goals for businesses owned by minority, women and veterans shall submit:
  - All information indicating why the specified goal cannot be met.
  - A list of all minority-owned, women-owned and veteran-owned business enterprises that were contacted.
  - Copies of all solicitation letters to minority-owned, women-owned and veteran-owned business enterprises containing, at a minimum:
    - Project title and location.
    - Classification of work items for which consultants are sought.
    - Date, time and place responses are due.
    - Returnable acknowledgement of the solicitation.
  - Evidence, such as a log of telephone contact, including time and date of call, telephone number and name of person spoken to.
  - Any other evidence of GFE or other relevant information in support of the request.
- Upon review, the CDB may reject a submittal based on insufficient evidence of a GFE.

DEBRIEF MEETING POLICY:

- All successful and unsuccessful offerors may request a debrief meeting within 7 days of an A/E selection being posted to the CDB website. The request may be made in writing or by telephone. To the extent practicable, the meeting will occur within 30 days of receipt of a request.
- The meeting shall be conducted in person, by teleconference or by any other method deemed acceptable by the CDB. The scope of the meeting shall be limited to the offeror’s capabilities and to the submittal and/or interview being addressed. The meeting will only occur in a scheduled meeting or teleconference with the Chairman of the Selection Committee or their designee. The meeting may be limited to 30 minutes. No more than 3 persons may attend an in-person meeting on behalf of the offeror.
- No meeting will be conducted if any firm or team protests the procurement or takes legal action against CDB. In such cases, the meeting shall be delayed until any protests or legal actions have been resolved.
Requests should be submitted to:

**Qualifications Based Selection (QBS) Department**
**Capital Development Board**
**3rd Floor, William G. Stratton Building**
**401 South Spring Street**
**Springfield, IL  62706**

or by telephone to:  **217/524-6400**

**FEE NEGOTIATION:**

- To ensure that the completion of the project is not delayed by extended negotiations before the start of the contract work, the CDB representative negotiating the contract will state the length of time the firm will be limited to in preparing its estimate of effort and cost. Should the CDB be unable to successfully negotiate a contract with the recommended A/E, the CDB will immediately proceed to negotiate with the second ranked firm.

- The determination of compensation for the performance of basic services is through negotiation of fees and services with the CDB based on the following criteria:
  - The project type classification.
  - The scope of basic services required to complete the agreed upon project scope.
  - The degree of difficulty of the scope of basic services’ tasks as applied to the particular project.
  - The proposed project construction budget. (Used primarily as a benchmark reference.)

- Projects shall be classified as either new construction (N) or remodeling (R). Each classification is broken down into three levels of complexity as described below:

  **Group I**  Generally, the most complex projects in both design and detail and shall involve complex programs, mechanical systems, code requirements, etc.

  **Group II**  Generally, projects with normal or average complexity may include a combination of more and less complex elements in the scope.

  **Group III**  Generally, these projects shall be of simple or repetitive construction without any great degree of special finish or design effort. May include projects where equipment purchases comprise a large portion of the construction budget.

- The services to be provided by the firm will conform to requirements included in the latest version of the CDB Professional Services Agreement, the Design and Construction Manual, the Standard Documents for Construction and the Centralized Fee Negotiation Professional Services and Fees Handbook.
State Comptroller Act - 15 ILCS 405/23.9
Minority Contractor Opportunity Initiative

The Act requires a fee of $15 to cover expenses related to the administration of the Minority Contractor Opportunity Initiative. Any vendor awarded a contract of $1,000 or more from this solicitation is required to pay a fee of $15. The Comptroller shall deduct the fee from the first check issued to the vendor under the contract and deposit the fee in the Comptroller’s Administrative Fund.

Supplement to the Design and Construction Manual (DCM)

Effective with the PSB 222, the supplement to the DCM will be added to the Professional Services Agreement (contract) for all projects selected on or after February 14, 2017.

The supplement includes updates regarding applicable Building Codes and required Building Code Analysis, the Domestic Products Act, Green Building Requirements, Division of the Work, Geotechnical Testing and Reports, Environmental Testing and Reports and Record Construction Drawings.


Prevailing Wage Requirements

Pursuant to Illinois Compiled Statutes 820 ILCS 130/.01 et seq. the Illinois Department of Labor (DOL) has established a prevailing rate of wages for on-site materials testers for the following counties:

Boone            Carroll           Cook           DeKalb          DuPage          Grundy          Kane
Kankakee         Kendall          Lake           Lee             McHenry         Ogle            Will
Winnebago

A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions of the Prevailing Wage Act 820 ILCS 130/.01 et seq.

Material Testers are defined by the DOL as:

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

Note: the prevailing wage has not been established for the counties not listed above.

All of the above-mentioned requirements shall be effective for all contracts entered into as a result of selections from PSB 185 and all subsequent Bulletins shall require that the A/E comply with the above requirements. These requirements shall also be applicable to contracts resulting from all other types of A/E selections on or after May 14, 2013.
Apprenticeship and Training Requirements

(Revised effective March 26, 2015)

To ensure the highest quality and safety for on-site construction related work, all selected A/E’s and/or their consultants will be required by contract to participate in applicable apprenticeship and training programs approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and Training for all on-site construction related activities, including but not limited to material testing and drilling.

Pursuant to policy established by the CDB, apprenticeship and training requirements will be applicable to projects located in the following counties:

Boone    Carroll    Cook    DeKalb    DuPage    Grundy    Kane
Kankakee Kendall Lake Lee McHenry Ogle Will
Winnebago

A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions regarding apprenticeship and training.

Note: the apprenticeship and training requirement has not been established for the counties not listed above.

All of the above-mentioned requirements shall be effective for all contracts entered into as a result of selections from PSB 208 and all subsequent Bulletins shall require that the A/E comply with the above requirements. These requirements shall also be applicable to contracts resulting from all other types of A/E selections on or after March 26, 2015.
CDB PROJECT NO.  102-222-024  
Department of Natural Resources  
Replace Roofing Systems  
Johnson-Sauk Trail State Park, Henry County  

CDB PROJECT MANAGER: Ken Mesle  

APPROPRIATED AMOUNT: $372,200  
ESTIMATED TOTAL PROJECT COST: $372,200  

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $100,000  

PROJECT FEE CLASSIFICATION: Group III R  

The Johnson-Sauk Trail State Park is a 37-building facility established in 1903.  

The scope of work provides for replacing approximately 7,000 square feet of steep slope roofing on five buildings. The work also includes replacing 1,640 square feet of siding on one building. The scope includes new metal roof panels, architectural style metal shingles, underlayment, metal edging, vertical metal siding and trim, windows and doors.  

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.  

| Apprenticeship and Training for on-site material testers and drillers is applicable to this project: | NO | 
| Prevailing wage for on-site material testers and drillers is applicable to this project: | NO | 
| The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm. | | 
| ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES. | |
CDB PROJECT NO.  102-304-035
Department of Natural Resources
Repair Storm Damage/Replace Flight Pens
DesPlaines Game Farm, Will County

CDB PROJECT MANAGER: Leonard McGee

APPROPRIATED AMOUNT: $820,000
ESTIMATED TOTAL PROJECT COST: $820,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000

PROJECT FEE CLASSIFICATION: Group III R

The DesPlaines Game Farm is a 320-acre site near Wilmington and is a brooding farm for pheasants. The site was severely damaged during a 2013 storm event.

The scope of work requires the following tasks: Provide design plans and specifications to renovate the original 1959, 40' x 130' brooder house into a storage building. Some of the interior walls can be removed, as well as most of the original ventilation and feeding systems. A decision will need to be made whether it is more economical to repair/replace the existing lighting system or install translucent panels in the roof. Another decision will be whether it is economical to demolish or repair the south portion of the building. Most of the gutters, downspouts, trim and metal roofing will need to be replaced.

Develop design plans and specifications to repair doors and roofs on several other storage buildings.

Provide design plans and specifications to demolish the existing flight pens and runways, including all support poles and netting. The site currently utilizes 23 flight pens that are each 150' x 300' for a total area of approximately 23 acres. Each of the support poles will need to be 8-10 feet above finish grade. Heavy duty industrial netting will be needed to cover the flight pens. The structural engineer will need to carefully consider how snow loads, wind loads, ice loads and leaf loads will be supported under all weather and soil moisture conditions. In addition, heavy gauge wire panels need to be buried 18-24" into the ground around all interior and exterior flight pens. The buried wire panels are needed to discourage predators from burrowing under the fencing to gain access to the pheasants.

Provide design plans and specifications to replace the existing water delivery system into each of the flight pens. The site staff currently utilize 2-3-yard hydrants per pen for watering the pheasants.

The design team should include the necessary consultants to complete a geotechnical investigation of the area for the flight pen replacement.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>YES</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>YES</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
<td></td>
</tr>
</tbody>
</table>
The Lodge (A6385) is a 70,000 square foot, two-story building established in 1932.

The scope of work provides for removing and replacing all of the Lodge's and adjacent guest house's wood shakes, including accessories and tuck pointing the chimneys on the Lodge and the guest cabins.

The State Historic Preservation Office should be consulted during every phase of this project.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.
The Old State Capitol (Q0100) is a 255,000 square foot, five-story building established in 1830.

The scope of work provides for removing and replacing the roof, repairing damaged plaster, replacing wood floor boards, modifying one of the primary entrances to make the building IAC compliant, repairing basement waterproofing, restoring the perimeter fence, upgrading one hydraulic and two traction elevators, replacing the fire alarm system and replacing plumbing systems. The work also includes remodeling and expanding the existing intermediate level toilet rooms and repairing stone pavers within the mote.

This project includes funding for the abatement of asbestos-containing materials.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

Interviews for this project are tentatively scheduled for March 27, 2019.
The Pinckneyville Correctional Center is a 24-building facility established in 1997.

The scope of work provides for replacing the cell lock controls, including associated intercom equipment in the housing units and receiving. The scope also provides for replacing the locks in the housing units.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

Interviews for this project are tentatively scheduled for March 26, 2019.
CDB PROJECT NO. 120-295-012
Department of Corrections
Replace Locking and Control Systems and Upgrade Software and CPU’s
Lawrence Correctional Center, Sumner, Lawrence County

CDB PROJECT MANAGER: Marci Boudet

APPROPRIATED AMOUNT: $3,939,200
ESTIMATED TOTAL PROJECT COST: $3,939,200

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1,000,000

PROJECT FEE CLASSIFICATION: Group II R

The Lawrence Correctional Center is a 26-building facility established in 2000.

The scope of work provides for replacing the cell lock controls, including associated intercom equipment.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

Interviews for this project are tentatively scheduled for April 1, 2019.

Apprenticeship and Training for on-site material testers and drillers is applicable to this project: NO

Prevailing wage for on-site material testers and drillers is applicable to this project: NO

The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.
The Illinois Youth Center is a 74-building facility established in 1904.

The scope of work provides for demolishing seven buildings and adjoining pavements in their entirety, capping or modifying utilities supporting demolished buildings, backfilling, grading and seeding.

This project includes funding for the abatement of asbestos-containing materials.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

Interviews for this project are tentatively scheduled for March 28, 2019.

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  POSITION

Prevailing wage for on-site material testers and drillers is applicable to this project:  POSITION

The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.
CDB PROJECT NO. 321-015-096
Department of Human Services
Replace Roofing System
Choate Mental Health and Developmental Center, Anna, Union County

CDB PROJECT MANAGER: Luke Montgomery

APPROPRIATED AMOUNT: $1,815,700
ESTIMATED TOTAL PROJECT COST: $1,815,700

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $500,000

PROJECT FEE CLASSIFICATION: Group III R

The Choate Mental Health Center is a 779,138 square foot, 47-building facility established in 1872.

The scope of work provides for removing and replacing approximately 82,000 square feet of roofing and all attendant accessories.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>NO</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
<td></td>
</tr>
</tbody>
</table>
The Power House (BR050) is a 36,009 square foot, 2-story building established in 1900.

The scope of work provides for removing and replacing gas-fired boilers.

This project includes funding for the abatement of asbestos-containing materials.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.
The Chester Mental Health Center is a 206,336 square foot, 26-building facility established in 1975.

The scope of work provides for replacing the remainder of the detection and notification devices, including conduit and wiring. This will include updating the software and hardware for connections of the door control system to the fire alarm system in times of an alarm. Security door controllers will be upgraded to provide individual door controls. In addition, the perimeter beam detectors will be interfaced with the new software.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>NO</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
<td></td>
</tr>
</tbody>
</table>
The Ludeman Developmental Center is a 70-building facility established in 1972.

The scope of work provides for repairing or replacing approximately 62,000 square feet of roofing on seven buildings. The work also provides for removing the existing roofing and replacing it on two buildings with new membrane, insulation, flashings, metal trim and all necessary accessories. Also included in the work, is repairing blisters and damaged flashings, as well as white elastomeric coating applied to the roof surfaces on five buildings.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.
CDB PROJECT NO. 321-110-067
Department of Human Services
Rehabilitate Roads, Parking Lots, Sidewalks, Street and Walkway Lighting
Ludeman Developmental Center, Park Forest, Cook County

CDB PROJECT MANAGER: Emily Zgonjanin

APPROPRIATED AMOUNT: $4,349,400
ESTIMATED TOTAL PROJECT COST: $4,349,400

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1,000,000

PROJECT FEE CLASSIFICATION: Group III R

The Ludeman Developmental Center is a 70-building facility established in 1972.

The scope of work provides for rehabilitating the roads, roadway curbs and gutters, walking paths and parking lots.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.
CDB PROJECT NO.  321-115-070
Department of Human Services
Structural Repairs - Pavilions
Madden Mental Health Center, Hines, Cook County

CDB PROJECT MANAGER:  Darnell Barnes

APPROPRIATED AMOUNT:  $1,009,500
ESTIMATED TOTAL PROJECT COST:  $1,009,500

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000

PROJECT FEE CLASSIFICATION:  Group III R

The John J. Madden Mental Health Center is a 304,039 square foot, 32-building facility established in 1965.

The scope of work provides for underpinning each of the pavilions where the foundation has settled, including slab jacking and repairing settled floor slabs. The work also includes repairing masonry, pre-cast concrete window sills, interior plaster, interior flooring and all finishes associated with the damages. The work will include evaluating and repairing the concrete deck of the Service Building loading dock and providing non-slip deck coating after the completion of the repairs. Also included with the Service Building work, is the repainting of the concrete exposed ceiling under the loading dock.

This project includes funding for the abatement of asbestos-containing materials.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project: YES</th>
<th>Prevailing wage for on-site material testers and drillers is applicable to this project: YES</th>
</tr>
</thead>
<tbody>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
</tbody>
</table>
The Warren G. Murray Developmental Center is a 394,598 square foot, 17-building facility constructed in 1960.

The scope of work provides for removing and replacing approximately 28,000 square feet of roofing systems and all necessary accessories.

Asbestos abatement may be required.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.

| Apprenticeship and Training for on-site material testers and drillers is applicable to this project: | NO |
| Prevailing wage for on-site material testers and drillers is applicable to this project: | NO |
| The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm. | |
| ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES. | |
CDB PROJECT NO. 321-160-025
Department of Human Services
Install Security System
Illinois School for the Deaf, Jacksonville, Morgan County

CDB PROJECT MANAGER: Heather Oxley

APPROPRIATED AMOUNT: $6,576,600
ESTIMATED TOTAL PROJECT COST: $6,576,600

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $1,500,000

PROJECT FEE CLASSIFICATION: Group II R

The Jacksonville Illinois School for the Deaf is a 498,609 square foot, 17-building facility established in 1845.

The scope of work provides for adding and replacing cameras throughout the campus, including recorders in some buildings, card readers and electric strikes at exterior doors, a mass notification system in all buildings and outdoor emergency call stations. The work also includes replacing exterior door key cores.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

Interviews for this project are tentatively scheduled for March 25, 2019.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project: NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project: NO</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
</tr>
</tbody>
</table>
CDB PROJECT NO. 321-190-050
Department of Human Services
Replace Roofing System
Kiley Developmental Center, Waukegan, Lake County

CDB PROJECT MANAGER: Blanca Arteaga

APPROPRIATED AMOUNT: $565,700
ESTIMATED TOTAL PROJECT COST: $565,700

PROFESSIONAL LIABILITY INSURANCE REQUIRED: $250,000

PROJECT FEE CLASSIFICATION: Group III R

The Community Services A1 Building (BM051) is a 58,564 square foot, 3-story building constructed in 1974. The scope of work provides for removing and replacing approximately 12,500 square feet of existing ballasted EPDM roofing in three areas of the building, including repairing some deteriorated plywood decking, replacing some gutters and replacing 29 skylights.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.

Apprenticeship and Training for on-site material testers and drillers is applicable to this project: YES
Prevailing wage for on-site material testers and drillers is applicable to this project: YES

The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.
CDB PROJECT NO.  506-149-003
Abraham Lincoln Presidential Library and Museum Complex
Replace Security Camera System
Springfield, Sangamon County

CDB PROJECT MANAGER:  Jerry Norris

APPROPRIATED AMOUNT:  $778,500
ESTIMATED TOTAL PROJECT COST:  $778,500

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000

PROJECT FEE CLASSIFICATION:  Group II R

The Abraham Lincoln Presidential Library and Museum Complex is a 5-building facility.

The scope of work provides for replacing all CCTV cameras, cabling, recorders and video monitors.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>NO</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
<td></td>
</tr>
</tbody>
</table>
The Dixon Armory (H0900) is a 28,095 square foot, 3-story building constructed in 1938.

The Dixon Armory is a WPA (1938) era building that is cast-in-place concrete. The building is experiencing concrete cracking and spalling, causing interior leaks and damage in the gymnasium and around windows. The scope of work provides for repairs to areas of cracking and spalling, injection of concrete/sealant in repair locations and repainting the exterior of the building and interior of the exterior walls. The work also provides for incidental repairs.

The State Historic Preservation Office should be consulted during every phase of the project.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.
CDB PROJECT NO.  546-250-020
Department of Military Affairs
Replace HVAC System and Plumbing and Interior Renovation
Paris Armory, Edgar County

CDB PROJECT MANAGER:  David Owuor

APPROPRIATED AMOUNT:  $2,300,000
ESTIMATED TOTAL PROJECT COST:  $2,300,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000

PROJECT FEE CLASSIFICATION:  Group II R

The Paris Armory (H2600) is a 29,254 square foot, 2-story building constructed in 1950.

The scope of work provides for replacing the HVAC system, including the boilers, control system, domestic water system, sanitary sewer system, plumbing fixtures and electrical service in support of the new HVAC system.  New plumbing work will require demolition of existing floors and other finishes, followed by installation of new floors, walls and finishes.  The work also includes renovating the toilet and shower rooms to meet the Illinois Accessibility Code and increase women capacity, patching and/or painting various CMU/glazed tile walls, repairing and painting select ceilings which are in poor condition and remodeling the kitchen and dining areas.

Asbestos abatement may be required.

The project design schedule must be complete and out for bids prior to August 1, 2020.

A combined MBE/WBE goal of 18 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>NO</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager.  The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
<td></td>
</tr>
</tbody>
</table>
CDB PROJECT NO.  546-280-013  
Department of Military Affairs  
Repair HVAC System, Interior Renovation, Upgrade Electrical and Plumbing Systems  
Quincy Readiness Center, Adams County

CDB PROJECT MANAGER:  Heather Oxley

APPROPRIATED AMOUNT:  $1,020,000  
ESTIMATED TOTAL PROJECT COST:  $1,020,000

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000

PROJECT FEE CLASSIFICATION:  Group II R

The Armory Quincy (H2902) is a 20,745 square foot, one-story building constructed in 1977.

The scope of work provides for repairing the HVAC system to meet current codes and standards, including repairing all interior finishes, suspended ceilings, walls and painting. The work also includes upgrading the electrical and plumbing systems.

Asbestos abatement may be required.

The project design schedule must be completed and out for bids prior to August 1, 2020.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 3 percent is applicable to the A/E team.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>NO</td>
</tr>
</tbody>
</table>

The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.
The North Readiness Center, Building 2 (H3441), is a 62,750 square foot, one-story building constructed in 1985.

The scope of work provides for renovating the interior of Building 2 for administrative work space. Approximately 3,300 square feet will be renovated to include demolition of selected walls and construction of offices and open administrative work areas. The work will also include, but is not limited to, replacing, removal or installation of carpet, flooring, painting, lights with controls, electrical and communications wiring, limited HVAC, relocation of existing equipment, audio visual equipment coordination, relocation of utilities (HVAC, electrical, water, communication) as required.

Asbestos abatement may be required.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.
The West Frankfort Armory (H3900) is a 18,750 square foot, 2-story building constructed in 1959.

The scope of work provides for removal and replacement of the existing roof. The roofing system includes a low-slope roof of varying elevations. Work will consist of replacing the roofing system to include insulation, substrate, roofing and associated roof flashing and drainage. All design shall comply with applicable environmental and NGB guidance.

The project design schedule must be completed and out for bids prior to August 1, 2020.

A combined MBE/WBE goal of 15 percent is applicable to the A/E team.

A VBE goal of 2 percent is applicable to the A/E team.
The Capitol Complex is a 23-building facility established in 1867.

The scope of work provides for selectively replacing, repairing or upgrading existing controls, door operators, jack assemblies, counterbalance chains and other components for various elevators as required for ASME code compliance and increased reliability.

This project includes funding for the abatement of asbestos-containing materials.

There are no MBE/WBE/VBE goals applied to the A/E team but participation is encouraged.

<table>
<thead>
<tr>
<th>Apprenticeship and Training for on-site material testers and drillers is applicable to this project:</th>
<th>NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>Prevailing wage for on-site material testers and drillers is applicable to this project:</td>
<td>NO</td>
</tr>
<tr>
<td>The selected firm will be notified of the time and place for the orientation meeting by the contract executive or the project manager. The meeting shall be attended by the firm’s project manager, consultants and a person authorized to make scheduling and financial commitments for the firm.</td>
<td></td>
</tr>
<tr>
<td>ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF SERVICES.</td>
<td></td>
</tr>
</tbody>
</table>